



REPUBLIC
OF
KENYA



Poverty Reduction Through Sustainable NRM



Investing in rural people

MINISTRY OF WATER & SANITATION AND IRRIGATION

UPPER TANA NATURAL RESOURCES MANAGEMENT PROJECT (UTaNRMP)

P.O. Box 996-60100 EMBU Tel: 068 22 31376 E-mail: utanrmp@gmail.com info@utanrmp.or.ke www.utanrmp.or.ke

DEAR TO ALL

RE: ADDENDUM NO 1 FOR: -

**CONSTRUCTION OF MAKOKA DAM IN KIRINYAGA COUNTY TENDER
MWSI/UTaNRMP/NCB/001/2019-20**

Following the Pre-tender site meeting held at the dam site on Tuesday 5th November 2019, the following are the amendments and addendum to the tender document:

- 1. Project contract duration:** Some members felt that the proposed project duration of three (3) months was not adequate to carry out the work and they proposed an extension from three to six months.

Response: The project contract duration has been extended to a maximum of five (5) months. Bidders are required to submit a proposed detailed work schedule for the same to accompany their bids

- 2. Drawings**

Drawings for the dam layout, spillway and the cross section are hereby attached

Please note that this ADDENDUM is part of the tender documents and all other items and conditionalities in the tender documents remain the same.

**SAMUEL OBWOCHA
PROCUREMENT OFFICER
FOR: PROJECT COORDINATOR.**