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INTRODUCTION 
 

 

1.1 This standard tender document for procurement of works has been prepared 

for use by procuring entities in Kenya in the procurement of works (e.g. 

Buildings, Roads, Bridges, Repairs and Maintenance) which the procuring 

entity considers to be small and where it is not required to be open tendering. 

 

1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the tender notice and in  the 

special conditions of contract (where applicable).  The tender document issued 

to tenderers should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of  Contract 

should remain unchanged.  Any necessary amendments to these parts 

should be made through Appendix  to instructions to tenderers and 

special conditions of contract respectively. 

 

1.3  (a) Information contained in the invitation to tender shall conform to the 

 data and information in the tender documents to enable prospective 

 tenderers to decide whether or not to participate in the tender and 

 shall indicate any important tender requirements 

 

I. The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been 

prequalified following a request for prequalification. 

 

1.4 The cover of the tender document should be modified to include: -  

 

II. Tender number. 

III. Tender name. 

IV. Name of procuring entity. 
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SECTION I:  INVITATION FOR TENDERS 
 

                                        
                                                                          Poverty Reduction through Sustainable NRM 

 

MINISTRY OF WATER & SANITATION AND IRRIGATION  
UPPER TANA NATURAL RESOURCES MANAGEMENT PROJECT (UTaNRMP) 

 

OPEN NATIONAL TENDER 
 

CONSTRUCTION OF 11 NO BOREHOLES IN MURANG’A COUNTY 

 
The Government of Kenya has received financial assistance from the International Fund for 

Agricultural Development (IFAD) and the Spanish Trust Fund towards financing an eight year 

(2012-2020) Upper Tana Natural Resources Management Project.  The goal of the project is 

to contribute to rural poverty reduction in the Upper Tana River Catchment.  The project 

objectives are: (a) increased sustainable food production and incomes and (b) sustainable 

management of natural resources for provision of environmental services. The Project Lead 

Agency is the Ministry of Water and Sanitation.  The project area covers six Counties namely: 

Muranga, Meru, Tharaka-Nithi, Nyeri, Kirinyaga and Embu.  

The project intends to use part of the funds to support implementation of 11 No. 

Boreholes in Muranga County. The project now invites eligible and qualified firms 

including those owned by Youth, Women and Persons with Disabilities to submit 

sealed tenders as per detailed tender document specifications. 
 

Details of the tender requirements and a complete set of Tendering Document(s) in English 

may be downloaded from the Upper Tana Natural Resources Management Project 

(UTaNRMP) website (www.utanrmp.or.ke) at no cost by interested eligible Tenderers. 

Prospective Tenderers will be required to register at procurement@utanrmp.or.ke to assist in 

provision of clarifications and addenda by providing the following information. 

Information required Bidder information 

Company name  

Postal Address  

Telephone Number(s)  

Contact Person  

Email Address  

 

 

Bids in one original plus two copies properly filled and bound must be submitted in plain 

sealed envelopes and marked “Tender No: MWSI/UTaNRMP/TEN/003/2019-20: 

CONSTRUCTION OF 11 NO BOREHOLES IN MURANG’A COUNTY” and must be 

posted or delivered to the address below or dropped in the Tender Box situated at the 

reception of Upper Tana Natural Resources Management Project Offices situated in Embu 

County on Embu- Meru road opposite Kangaru DEB Primary School so as to be received not 

later than 10:00am on 21st February 2020. 

 

 

The Project Coordinator, 

Upper Tana Natural Resources Management Project, 

P.O BOX 996-60100 

mailto:procurement@utanrmp.or.ke
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Email: utanrmp@gmail.com 

Tel: 254-68-2231376/2231517 

EMBU 

Electronic tenders will not be accepted. Opening of the tenders will take place immediately 

thereafter in the Project conference room in the presence of tenderers or their representatives 

who wish to attend. Late tenders will not be accepted regardless of the circumstances. 

 

PROJECT COORDINATOR 

UPPER TANA NATURAL RESOURCES MANAGEMENT PROJECT 

For: PRINCIPAL SECRETARY,  MINISTRY OF WATER & SANITATION AND 

IRRIGATION  

 

mailto:utanrmp@gmail.com
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Introduction 

 

1. Scope of 

Tender 

1.1 The Procuring Entity invites Tenders for the construction of 

works as specified in the Tender Data Sheet and Sections VI 

(Technical Specifications) and VII (Drawings).  

 

 1.2 The successful Tenderer will be expected to complete the works 

by the required completion date specified in the Tender Data 

Sheet. 
 

 1.3 The objectives of the works are listed in the Tender Data Sheet. 

These are mandatory requirements. Any subsequent detail is 

offered to support these objectives and must not be used to dilute 

their importance. 

 

Source of Funds 2.1 The Government of Kenya through Procuring Entity named in 

the Tender Data Sheet has received a loan from the financing 

institution named in the Tender Data Sheet towards the cost of 

the Project named in the Tender Data Sheet. The Government of 

Kenya intends to apply a part of the proceeds of this loan to 

payments under the Contract described in the Tender Data 

Sheet. 

 

 2.2 Payments will be made directly by the Procuring Entity (or by 

financing institution specified in the Tender Data Sheet upon 

request of the Procuring Entity to so pay) and will be subject in 

all respects to the terms and conditions of the resulting contract 

placed by the Procuring Entity.  

 

Eligible 

Tenderers 

3.1 A Tenderer may be a natural person, private or public company, 

government-owned institution, subject to sub-Clause 3.4 or any 

combination of them with a formal intent to enter into an 

agreement or under an existing agreement in the form of a joint 

venture, consortium, or association. In the case of a joint venture, 

consortium, or association, unless otherwise specified in the 

Tender Data Sheet, all parties shall be jointly and severally 

liable. 

 

 3.2 The Invitation for Tenders is open to all suppliers as defined in 

the Public Procurement and Asset Disposal Act, 2015 and the 

Public Procurement and Disposal Regulations, 2006 except as 

provided hereinafter. 

 

 3.3 National Tenderers shall satisfy all relevant licensing and/or 

registration with the appropriate statutory bodies in Kenya, such 

as the Ministry of Public Works or the Energy Regulatory 

Commission. 

 

 3.4 A Tenderer shall not have a conflict of interest. All Tenderers 
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found to have a conflict of interest shall be disqualified. A 

Tenderer may be considered to have a conflict of interest with 

one or more parties in this Tendering process, if they: 

 

a) Are associated or have been associated in the past directly 

or indirectly with employees or agents of the Procuring Entity 

or a member of a board or committee of the Procuring Entity; 

 

b) Are associated or have been associated in the past, 

directly or indirectly with a firm or any of its affiliates which 

have been engaged by the Procuring Entity to provide 

consulting services for the preparation of the design, 

specifications and other documents to be used for the 

procurement of the works under this Invitation for Tenders; 

 

c) Have controlling shareholders in common; or  

 

d) Receive or have received any direct or indirect subsidy 

from any of them; or  

 

e) Have the same legal representative for purposes of this 

Tender; or 

 

f) Have a relationship with each other, directly or through 

common third parties, that puts them in a position to have 

access to information about or influence on the Tender of 

another Tenderer, or influence the decisions of the Procuring 

Entity regarding this Tendering process; or 

 

g) Submit more than one Tender in this Tendering process, 

However, this does not limit the participation of 

subcontractors in more than one Tender, or as Tenderer and 

subcontractor simultaneously. 

 

 3.5 A Tenderer will be considered to have a conflict of interest if 

they participated as a consultant in the preparation of the design 

or technical specification of the project and related services that 

are the subject of the Tender. 

 

 3.6 Tenderers shall not be under a declaration of ineligibility for 

corrupt and fraudulent practices issued by the Government of 

Kenya in accordance with GCC sub-Clause 3.2. 

 

 3.7 Government owned enterprises in Kenya may participate only if 

they are legally and financially autonomous, if they operate under 

commercial law, are registered by the relevant registration board 

or authorities and if they are not a dependent agency of the 

Government. 

 

 3.7 Tenderers shall provide such evidence of their continued 
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eligibility satisfactory to the Procuring Entity, as the Procuring 

Entity shall reasonably request. 

 

One Tender per 

Tenderer 

4.1 A firm shall submit only one Tender, in the same Tendering 

process, either individually as a Tenderer or as a partner in a joint 

venture pursuant to ITT Clause 5. 

 

 4.2 No firm can be a subcontractor while submitting a Tender 

individually or as a partner of a joint venture in the same 

Tendering process. 

 

 4.3 A firm, if acting in the capacity of subcontractor in any Tender, 

may participate in more than one Tender but only in that 

capacity. 

 

 4.4 A Tenderer who submits or participates in more than one Tender 

(other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the Tenders in which 

the Tenderer has participated to be disqualified. 

 

Alternative 

Tenders by 

Tenderers 

5.1 Tenderers shall submit offers that comply with the requirements 

of the Tendering documents, including the basic Tenderer’s 

technical design as indicated in the specifications and Drawings 

and Bill of Quantities. Alternatives will not be considered, unless 

specifically allowed for in the Tender Data Sheet. If so allowed, 

sub-Clause 5.2 and 5.3 shall govern. 

 

 5.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the Tender Data 

Sheet as will the method of evaluating different times for 

completion.  

 

 5.3 If so allowed in the Tender Data Sheet, Tenderers wishing to 

offer technical alternatives to the requirements of the Tendering 

documents must also submit a Tender that complies with the 

requirements of the Tendering documents, including the basic 

technical design as indicated in the specifications. In addition to 

submitting the basic Tender, the Tenderer shall provide all 

information necessary for a complete evaluation of the alternative 

by the Procuring Entity, including technical specifications, 

breakdown of prices, and other relevant details. Only the 

technical alternatives, if any, of the lowest evaluated Tenderer 

conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

 

Cost of 

Tendering 

6.1 The Tenderer shall bear all costs associated with the preparation 

and submission of its Tender, and the Procuring Entity shall in no 

case be responsible or liable for those costs, regardless of the 

conduct or outcome of the Tendering process. 
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Site Visit and 

Pre-Tender 

Meeting 

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is 

advised to visit and examine the Site of Works and its 

surroundings and obtain all information that may be necessary for 

preparing the Tender and entering into a contract for construction 

of the Works.  The costs of visiting the Site shall be at the 

Tenderer’s own expense. 

 

 7.2 The Procuring Entity may conduct a site visit and a pre-Tender 

meeting. The purpose of the pre-Tender meeting will be to clarify 

issues and to answer questions on any matter that may be raised 

at that stage.  

 

 7.3 The Tenderer’s designated representative is invited to attend a 

site visit and pre-Tender meeting which, if convened, will take 

place at the venue and time stipulated in the Tender Data Sheet. 

 

 7.4 The Tenderer is requested as far as possible, to submit any 

questions in writing or by electronic means to reach the procuring 

Entity before the pre-Tender meeting. It may not be practicable at 

the meeting to answer all questions, but questions and responses 

will be transmitted in accordance with sub-Clause 7.5. 

 

 7.5 Minutes of the pre-Tender meeting, including the text of the 

questions raised and the responses given together with any 

responses prepared after the pre-Tender meeting will be 

transmitted within the time stated in the Tender Data Sheet to 

all purchasers of the Tendering documents. Any modification of 

the Tendering documents listed in sub-Clause 8.1 that may 

become necessary as a result of the pre-Tender meeting shall be 

made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT sub Clause 10.2 and not through the 

minutes of the pre-Tender meeting. 

 

 7.6 Non attendance during the site visit or pre-Tender meeting will 

not be a cause for disqualification of a Tenderer unless specified 

to the contrary in the Tender Data Sheet. 

 

 

Tendering Documents 

 

Content of 

Tendering 

Documents 

8.1 The works required, Tendering procedures, and contract 

terms are prescribed in the Tendering Documents.  In 

addition to the Section I Invitation for Tenders, Tendering 

documents which should be read in conjunction with any 

addenda issued in accordance with ITT sub Clause 10.2  

include: 

 

  Section II          Instructions to Tenderers 

Section III         Tender Data Sheet 

Section IV         General Conditions of Contract 
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Section V          Contract Data Sheet 

Section VI         Specifications 

Section VII        Drawings 

Section VIII      Bill of Quantities 

Section IX         Forms of Tender 

 Form of Tender  

 Appendix to Tender 

 Confidential Business Questionnaire 

 Integrity Declaration 

 Letter of Acceptance 

 Form of Contract Agreement 

Section X          Forms of Security 

 Tender Security Form  

 Tender Securing Declaration  

 Performance Bank or Insurance Guarantee 

 Advance Payment Guarantee 

Section XI    Form RB 1  Application to Public 

Procurement Administrative Review Board 

 

 8.2 The number of copies to be completed and returned with the 

Tender is specified in the Tender Data Sheet. 

 

 8.3 The Invitation for Tenders (Section I) issued by the 

Procuring Entity is not part of the Tendering Documents 

and is included for reference purposes only. In case of 

discrepancies between the Invitation for Tenders and the 

Tendering Documents listed in sub-Clause 8.1 above, the 

said Tendering Documents will take precedence. 

 

 8.4 The Procuring Entity is not responsible for the 

completeness of the Tendering Documents and their 

addenda, if they were not obtained directly from the 

authorized staff of the Procuring Entity. 

 

 8.5 The Tenderer is expected to examine all instructions, forms, 

terms and specifications in the Tendering documents. 

Failure to furnish all information required by the Tendering 

Documents or to submit a Tender substantially responsive 

to the Tendering documents in every respect will be at the 

Tenderer’s risk and may result in the rejection of its Tender. 

 

Clarification of 

Tendering 

Documents 

9.1 A prospective Tenderer requiring any clarification of the 

Tendering documents may notify the Procuring Entity in 

writing, e-mail or facsimile at the Procuring Entity's address 

indicated in the Tender Data Sheet. 

 

 9.2 The Procuring Entity will within the period stated in the 

Tender Data Sheet respond in writing to any request for 

clarification provided that such request is received no later 
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than the period indicated in the Tender Data Sheet prior to 

the deadline for the submission of Tenders prescribed in 

sub-Clause 22.1. 

 

 9.3 Copies of the procuring entity's response will be forwarded 

to all Purchasers of the Tendering documents, including a 

description of the inquiry, but without identifying its source. 

 

 9.4 Should the Procuring Entity deem it necessary to amend the 

Tendering documents as a result of a clarification, it shall 

do so following the procedure under ITT Clause 10. 

 

Amendments of 

the 

Tendering 

Documents 

10.1 Before the deadline for submission of Tenders, the 

Procuring Entity may, for any reason, whether at its own 

initiative or in response to a clarification requested by a 

prospective Tenderer, modify the Tendering documents by 

issuing addenda. 

 

 10.2 Any addendum issued shall be part of the Tender 

documents pursuant to sub-Clause 8.1 and shall be 

communicated in writing, by e-mail or facsimile to all who 

have obtained the Tendering documents directly from the 

Procuring Entity. 

 

 10.3 In order to allow prospective Tenderers reasonable time in 

which to take an addendum into account in preparing their 

Tenders, the Procuring Entity at its discretion shall extend, 

as necessary, the deadline for submission of Tenders, in 

accordance with sub-Clause 22.2 

 

 

Preparation of Tenders 

 

Language of Tender 11.1 The Tender, and all correspondence and documents 

related to the Tender exchanged by the Tenderer and 

the Procuring Entity shall be written in the Tender 

language stipulated in the Tender Data Sheet. 

Supporting documents and printed literature furnished 

by the Tenderer may be in another language provided 

they are accompanied by an accurate translation of the 

relevant passages in the above stated language, in 

which case, for purposes of interpretation of the 

Tender, the translation shall prevail. 

 

Documents 

Constituting the 

Tender 

12.1 The Tender submitted by the Tenderer shall consist of 

the following components: 

 

a) The Form of Tender (in the format indicated in 

Section IX) completed in accordance with ITT 

Clause 15, 16 and 17; 
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b) Information requested by Instructions to Tenderers 

ITT sub-Clause 13.2; 13.3 and 13.4; 

 

c) Tender Security or Tender Securing Declaration in 

accordance with Instructions to Tenderers ITT 

Clause 19; 

 

d) Priced Bill of Quantities; 

 

e) Qualification Information Form and Documents; 

 

f) Alternative offers where invited in accordance with 

Instructions to Tenderers ITT Clause 5; 

 

g) Written confirmation authorizing the signatory of 

the Tender to commit the Tenderer in accordance 

with Instructions to Tenderers ITT sub Clause 

19.2; and 

 

h) And any information or other materials required to 

be completed and submitted by Tenderers, as 

specified in the Tender Data Sheet. 

 

Documents 

Establishing 

Eligibility and 

Qualifications of 

the Tenderer 

13.1 Pursuant to ITT Clause 13, the Tenderer shall furnish, 

as part of its Tender, documents establishing the 

Tenderer’s eligibility to Tender and its qualifications 

to perform the contract if its Tender is accepted. 

 

13.2 In the event that pre-qualification of potential 

Tenderers has been undertaken, only Tenders from 

pre-qualified Tenderers will be considered for award 

of contract. These qualified Tenderers should submit 

their Tenders with any information updating the 

original pre-qualification applications or, 

alternatively, confirm in their Tenders that the 

originally submitted pre-qualification information 

remains essentially correct as of the date of Tender 

submission. The update or confirmation should be 

provided in Section IX. 

 

 13.3 If the Procuring Entity has not undertaken pre-

qualification of potential Tenderers, to qualify for 

award of the contract, Tenderers shall meet the 

minimum qualifying criteria specified in the Tender 

Data Sheet: 

 

 13.4 Tenders submitted by a joint venture of two or more 

firms as partners shall comply with the following 

requirements, unless otherwise stated in the Tender 
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Data Sheet:  

 

a) The Tender shall include all the information listed 

in the Tender Data Sheet pursuant to sub-Clause 

13.3 above for each joint venture partner;  

 

b) The Tender shall be signed so as to be legally 

binding on all partners;  

 

c) One of the partners will be nominated as being in 

charge, and this authorization shall be evidenced 

by submitting a power of attorney signed by legally 

authorized signatories of all the partners; 

 

d) The partner in charge shall be authorized to incur 

liabilities and receive instructions for and on behalf 

of any and all partners of a joint venture and the 

entire execution of the Contract, including 

payment, shall be done exclusively with the partner 

in charge;  

 

e) All partners of the joint venture shall be liable 

jointly and severally for the execution of the 

contract in accordance with the contract terms and 

a statement to this effect shall be included in the 

authorization mentioned under (c) above as well as 

in the Tender and in the Agreement (in case of a 

successful Tender); and 

 

f) A copy of the joint venture agreement entered into 

by all partner shall be submitted with the Tender.  

Alternatively, a Letter of Intent to execute a joint 

venture agreement in the event of a successful 

Tender shall be signed by all partners and 

submitted with the Tender, together with a copy of 

the proposed Agreement. 

 

g) The Tender Security and Tender Securing 

Declaration as stated in accordance with ITT 

Clause 19, and in case of a successful Tender, the 

Agreement, shall be signed so as to be legally 

binding on all partners. 

 

Lots Package 14.1 When Tendering for more than one contract under the 

lots arrangements, the Tenderer must provide 

evidence that it meets or exceeds the sum of all the 

individual requirements for the lots being tendered in 

regard to: 

 

a) Average annual turnover; 
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b) Particular experience in the lots quoted for 

c) Financial means 

d) Personnel capabilities; and 

e) Equipment capabilities. 

 

 14.2 i) In case the Tenderer fail to fully meet any of these 

criteria, it may be qualified only for those lots for 

which the Tenderer meets the above requirement 

unless otherwise in the Tender Data Sheet.  

 

Form of Tender 15.1 The Tenderer shall fill the Form of Tender furnished 

in the Tendering Documents. The Form of Tender 

must be completed without any alterations to its 

format and no substitute shall be accepted. 

 

Tender Prices 16.1 The Contract shall be for the whole Works, as 

described in sub-Clause 1.1, based on the priced Bill 

of Quantities submitted by the Tenderer. 

 

 16.2 The Tenderer shall fill in rates and prices for all items 

of the Works described in the Bill of Quantities.  

Items for which no rate or price is entered by the 

Tenderer will not be paid for by the Procuring Entity 

when executed and shall be deemed covered by the 

other rates and prices in the Bill of quantities. 

 

 16.3 All duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause, 

as of the date 15 days prior to the deadline for 

submission of Tenders, shall be included in the rates, 

prices and total Tender price submitted by the 

Tenderer. 

 

 16.4 The rates and prices quoted by the Tenderer shall be 

subject to adjustment during the performance of the 

Contract if provided for in the Tender Data Sheet 

and the provisions of the Conditions of Contract. The 

Tenderer shall submit with the Tender all the 

information required under the Contract Data Sheet. 

 

Tender Currencies 17.1 The unit rates and prices shall be quoted by the 

Tenderer in the currency as specified in the Tender 

Data Sheet. 
 

 17.2 Tenderers shall indicate details of their expected 

foreign currency requirements in the Tender, if any. 

The rates of exchange to be used by the Tenderers in 

arriving at the local currency equivalent shall be the 

selling rates for similar transactions established by the 

authority specified in the Tender Data Sheet 
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prevailing on the date 28 days prior to the latest 

deadline for submission of Tenders. These exchange 

rates shall apply for all payments so that no exchange 

risk will be borne by the Tenderer. In any case, 

payments will be computed using the rates quoted in 

the Tender. 

 

 17.3 Tenderers may be required by the Procuring Entity to 

clarify their foreign currency requirements and to 

substantiate that the amounts included in the rates and 

prices and in the Contract Data Sheet are reasonable 

and responsive to sub-Clause 17.1. 

 

Tender Validity 

Period 

18.1 Tenders shall remain valid for the period specified in 

the Tender Data Sheet after the Tender submission 

deadline prescribed by the Procuring Entity, pursuant 

to ITT Clause 22.  A Tender valid for a shorter period 

shall be rejected by the Procuring Entity as non-

responsive. 

 

 18.2 In exceptional circumstances, prior to expiry of the 

original Tender validity period, the Procuring Entity 

may request that the Tenderers extend the period of 

validity for a specified additional period. The request 

and the Tenderers' responses shall be made in writing 

or by cable. A Tenderer may refuse the request 

without forfeiting its Tender Security or causing to be 

executed its Tender Securing declaration. A Tenderer 

agreeing to the request will not be required or 

permitted to otherwise modify the Tender, but will be 

required to extend the validity of its Tender Security 

or Tender Securing declaration for the period of the 

extension, and in compliance with ITT Clause 19 in 

all respects. 

 

 18.3 In the case of fixed price contracts, if the award is 

delayed by a period exceeding sixty (60) days beyond 

the expiry of the initial Tender validity period, the 

contract price will be increased by a factor specified 

in the request for extension. The Tender evaluation 

shall be based on the Tender price without taking into 

consideration on the above correction. 

 

Tender Security 

and Tender 

Securing 

Declaration 

19.1 Pursuant to ITT Clause 12, where required in the 

Tender Data Sheet, the Tenderer shall furnish as part 

of its Tender, a Tender Security in original form and 

in the amount and currency specified in the Tender 

Data Sheet. 

A Tender Securing Declaration as specified in the 

Tender Data Sheet in the format provided in section 
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X shall be provided as a mandatory requirement. 

 

 19.2 The Tender Security or Tender Securing Declaration 

is required to protect the Procuring Entity against the 

risk of Tenderer’s conduct which would warrant the 

security’s forfeiture, pursuant to ITT sub-Clause 19.9. 

 

 19.3 The Tender Security shall be denominated in the 

currency of the Tender and shall be in one of the 

following forms: 

 

a) Cash; 

 

b) A Bank Guarantee; 

 

c) An Insurance Bond issued by an insurance firm 

approved by the PPRA located in Kenya; 

 

d) An irrevocable letter of credit issued by a reputable 

bank. 

 

 19.4 The Tender Security shall be in accordance with the 

Form of the Tender Security included in Section X or 

another form approved by the Procuring Entity prior 

to the Tender submission. 

 

 19.5 The Tender Security shall be payable promptly upon 

written demand by the Procuring Entity in case any of 

the conditions listed in sub-Clause 19.8 are invoked. 

 

 19.6 Any Tender not accompanied by a Tender Security in 

accordance with sub-Clauses 19.1 or 19.3 shall be 

rejected by the Procuring Entity as non-responsive, 

pursuant to ITT Clause 28. 

 

 19.7 The Procuring Entity shall immediately release any 

Tender Security if: 

 

a) The procuring proceedings are terminated; 

 

b) The Procuring Entity determines that none of the 

submitted Tenders is responsive; 

 

c) A contract for the procurement is entered into. 

 

 19.8 The Tender Security shall be forfeited and the Tender 

Securing Declaration executed if the Tenderer: 

 

a) Withdraws its Tender after the deadline for 

submitting Tenders but before the expiry of the 
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period during which Tenders must remain valid; 

 

b) Rejects a correction of an arithmetic error pursuant 

to sub-Clause 29.2; 

 

c) Refuse to enter into a written contract in 

accordance with ITT Clause 40; 

 

d) Fails to furnish the Performance Security in 

accordance with ITT Clause 41. 

 

 19.9 The Tender Security and Tender Securing Declaration 

of a joint venture must be in the name of the joint 

venture submitting the Tender. 

 

 19.10 A Tenderer shall be suspended from being eligible for 

Tendering in any contract with the Procuring Entity 

for the period of time indicated in the Tender Securing 

Declaration: 

 

a) If the Tenderer withdraws its Tender, except as 

provided in ITT sub-Clauses 18.2 and 29.2; or 

 

b) In the case of a successful Tenderer, if the 

Tenderer fails within the specified time limit to: 

 

(i) Sign the contract; or 

 

(ii) Furnish the required Performance Security. 

 

Format and Signing 

of Tender 

20.1 The Tenderer shall prepare one original of the 

documents comprising the Tender as described in ITT 

Clause 12 of these Instructions to Tenderers, with the 

Form of Tender, and clearly marked “ORIGINAL”.  

In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the Tender Data 

Sheet, and clearly marked as “COPIES”. In the event 

of discrepancy between them, the original shall 

prevail. 

 

 20.2 The original and all copies of the Tenders shall be 

typed or written in indelible ink and shall be signed by 

a person or persons duly authorized to sign on behalf 

of the Tenderer.   This authorization shall consist of a 

written confirmation as specified in the Tender Data 

Sheet and shall be attached to the Tender. The name 

and position held by each person signing the 

authorization must be typed or printed below the 

signature. All pages of the Tender, except for un-

amended printed literature, shall be initialled by the 
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person or persons signing the Tender. 

 

 20.3 Any interlineations, erasures, or overwriting shall be 

valid only if they are initialled by the person or 

persons signing the Tender. 

 

 20.4 The Tenderer shall furnish information as described in 

the Form of Tender on commissions or gratuities, if 

any, paid or to be paid to agents relating to this 

Tender and to contract execution if the Tenderer is 

awarded the contract 

 

 

Submission of Tenders 

 

Sealing and 

Marking of 

Tenders 

21.1 The Tenderer shall seal the original and each copy of the 

Tender in separate envelopes, duly marking the envelopes 

as “ORIGINAL” and “COPY”.  The envelopes shall 

then be sealed in an outer envelope securely sealed in 

such a manner that opening and resealing cannot be 

achieved undetected. 

 

 21.2 The inner and outer envelopes shall: 

 

a) Be addressed to the Procuring Entity at the address 

given in the Tender Data Sheet; and 

 

b) Bear the Project name indicated in the Tender Data 

Sheet, the Invitation for Tenders (IFB) title and 

number indicated in the Tender Data Sheet, and a 

statement:  “DO NOT OPEN BEFORE,” to be 

completed with the time and the date specified in the 

Tender Data Sheet, pursuant to ITT sub-Clause 22.1. 

 

 21.3 In addition to the identification required in sub-Clause 

21.2, the inner envelopes shall also indicate the name and 

address of the Tenderer to enable the Tender be returned 

unopened in case it is declared late, pursuant to sub-

Clause 22.1 and for matching purpose under ITT Clause 

23 

 

 21.4 If the outer envelope is not sealed and marked as required 

by ITT sub clause 21.2, the Procuring Entity shall assume 

no responsibility for misplacement or premature opening 

of the Tender. 

 

Deadline for 

Submission of 

Tenders 

22.1 Tenders shall be received by the Procuring Entity at the 

address specified under ITT sub-Clause 21.2 no later than 

the date and time specified in the Tender Data Sheet. 
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 22.2 The Procuring Entity may, in exceptional circumstances 

and at its discretion, extend the deadline for the 

submission of Tenders by amending the Tendering 

documents in accordance with ITT Clause 9, in which 

case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline will 

thereafter be subject to the new deadline. 

 

 22.3 The extension of the deadline for submission of Tenders 

shall not be made later than the period specified in the 

Tender Data Sheet before the expiry of the original 

deadline. 

 

Late Tenders 23.1 The Procuring Entity shall not consider for evaluation 

any Tender that arrives after the deadline for submission 

of Tenders, in accordance with ITT Clause 22. 

 

 23.2 Any Tender received by the Procuring Entity after the 

deadline for submission of Tenders shall be declared late, 

rejected and returned unopened to the Tenderer 

 

Modification, 

Substitution 

and 

Withdrawal of 

Tenders 

24.1 A Tenderer may modify or substitute or withdraw its 

Tender after it has been submitted, provided that written 

notice of the modification, including substitution or 

withdrawal of the Tender, is received by the Procuring 

Entity prior to the deadline prescribed for submission of 

Tenders prescribed under ITT sub-Clause 22.1. 

 

 24.2 The Tenderer’s modification or substitution or 

withdrawal notice shall be prepared, sealed, marked, and 

dispatched in accordance with the provisions of ITT 

Clauses 20 and 21 with the outer and inner envelopes 

additionally marked “MODIFICATION” or 

SUBSTITUTION or “WITHDRAWAL” as 

appropriate. The notice may also be sent by electronic 

mail and facsimile, but followed by a signed confirmation 

copy, postmarked not later than the deadline for 

submission of Tenders.  

 

 24.3 No Tender may be withdrawn, replaced or modified in 

the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender 

validity specified by the Tenderer on the Tender Form. 

Withdrawal of a Tender during this interval shall result in 

the Tenderer’s forfeiture of its Tender Security or 

execution of Tender Securing Declaration, pursuant to the 

ITT sub-Clause 19.9. 

 

 24.4 Withdrawal of a Tender between the deadline for 

submission of Tenders and the expiration of the period of 
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Tender validity specified in the Tender Data Sheet or as 

extended pursuant to sub-Clause 22.2 shall result in the 

forfeiture of the Tender Security and execution of Tender 

Securing Declaration pursuant to ITT sub-Clause 19.9.  

 

 24.5 Tenderers may only offer discounts to, or otherwise 

modify the prices of their Tenders by submitting Tender 

modifications in accordance with this Clause, or included 

in the original Tender submission.  

 

Opening and Evaluation of Tenders 

 

Opening of 

Tenders 

25.1 The Procuring Entity will open all Tenders including 

modifications, substitution or withdraw notices made 

pursuant to ITT Clause 24, in public, in the presence of 

Tenderers or their representatives who choose to attend 

and other parties with legitimate interest and Tender 

proceedings, at the place on the date and at time specified 

in the Tender Data Sheet. The Tenderers’ 

representatives who are present shall sign a register as 

proof of their attendance. 

 

 25.2 Envelopes marked “WITHDRAWAL” shall be opened 

and read out first. Tenders for which an acceptable notice 

of withdrawal has been submitted pursuant to ITT Clause 

24 shall not be opened but returned to the Tenderer. If the 

withdrawal envelope does not contain a copy of the 

“Power of Attorney” confirming the signature as a person 

duly authorized to sign on behalf of the Tenderer, the 

corresponding Tender will be opened. Subsequently, all 

envelopes marked "MODIFICATION" shall be opened 

and the submissions therein read out in appropriate detail. 

Thereafter all envelopes marked or "SUBSTITUTION" 

opened and the submissions therein read out in 

appropriate detail. 

 

 25.3 All other envelopes shall be opened one at a time. The 

Tenderers' names, the Tender prices, the total amount of 

each Tender and of any alternative Tender (if alternatives 

have been requested or permitted), any discounts, the 

presence or absence of Tender security, and such other 

details as the appropriate tender opening committee may 

consider appropriate, will be announced by the Secretary 

of the Tender Opening Committee at the opening.  

 

 25.4 Tenders or modifications that are not opened and not read 

out at Tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. In 

particular, any discount offered by a Tenderer which is 

not read out at Tender opening shall not be considered 
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further.  

 

 25.5 Tenderers are advised to send in a representative with the 

knowledge of the content of the Tender who shall verify 

the information read out from the submitted documents. 

Failure to send a representative or to point out any un-

read information by the sent Tenderer’s representative 

shall indemnify the Procuring Entity against any claim or 

failure to read out the correct information contained in 

the Tenderer’s Tender. 

 

 25.6 No Tender will be rejected at Tender opening except for 

late Tenders which will be returned unopened to the 

Tenderer, pursuant to ITT Clause 23.  

 

 25.7 The Secretary of the appropriate tender opening 

committee shall prepare minutes of the Tender opening. 

The record of the Tender opening shall include, as a 

minimum: the name of the Tenderers and whether or not 

there is a withdrawal, substitution or modification, the 

Tender price per Lot if applicable, including any 

discounts and alternative offers and the presence or 

absence of a Tender Security or Tender Securing 

Declaration.  

 

 25.8 The Tenderers’ representatives who are present shall be 

requested to sign the record. The omission of a 

Tenderer’s signature on the record shall not invalidate the 

contents and affect the record.  

 

 25.9 A copy of the minutes of the Tender opening shall be 

furnished to individual Tenderers upon request. 

 

Confidentiality 26.1 Information relating to the examination, clarification, 

evaluation, and comparison of Tenders and 

recommendations for the award of a Contract shall not be 

disclosed to Tenderers or any other persons not officially 

concerned with such process until the award to the 

successful Tenderer has been announced. 

 

 26.2 Any effort by a Tenderer to influence the Procuring 

Entity’s processing of Tenders or award decisions may 

result in the rejection of his Tender. 

 

 26.3 Notwithstanding sub-Clause 26.2, from the time of 

Tender opening to the time of Contract award, if any 

Tenderer wishes to contact the Procuring Entity on any 

matter related to the Tendering process, it should do so in 

writing. 
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Clarification of 

Tenders 

27.1 To assist in the examination, evaluation, comparison of 

Tenders and post-qualification of the Tenderer, the 

Procuring Entity may, at its discretion, ask a Tenderer for 

clarification of its Tender including breakdown of prices. 

Any clarification submitted by a Tenderer that is not in 

response to a request by the Procuring Entity shall not be 

considered. 

 

 27.2 The request for clarification and the response shall be in 

writing. No change in the prices or substance of the 

Tender shall be sought, offered, or permitted except to 

confirm the correction of arithmetic errors discovered by 

the Procuring Entity in the evaluation of Tenders in 

accordance with ITT Clause 29. 

 

 27.3 From the time of Tender opening to the time of Contract 

award if any Tenderer wishes to contact the Procuring 

Entity on any matter related to the Tender it should do so 

in writing. 

 

Preliminary 

Examination 

of Tenders 

28.1 Prior to the detailed evaluation of Tenders, the Procuring 

Entity will determine whether: 

 

a) The Tender has been submitted in the required format;  

 

b) Any Tender Security submitted is in the required 

form, amount and validity period; 

 

c) The Tender has been signed by the person lawfully 

authorized to do so; 

 

d) The required number of copies of the Tender have 

been submitted; 

 

e) The Tender is valid for the period required; 

 

f) All required documents and information have been 

submitted; and 

 

g) Any required samples have been submitted. 

 

 28.2 The Procuring Entity will confirm that the documents 

and information specified under ITT Clause 12 and ITT 

Clause 13 have been provided in the Tender. If any of 

these documents or information is missing, or is not 

provided in accordance with the Instructions to 

Tenderers, the Tender shall be rejected. 

 

 28.3 The Procuring Entity may waive any minor informality, 

nonconformity, or irregularity in a Tender which does not 
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constitute a material deviation, provided such waiver 

does not prejudice or affect the relative ranking of any 

Tenderer 

 

 28.4 A substantially responsive Tender is one which conforms 

to all the terms, conditions, and specifications of the 

Tendering documents, without material deviation or 

reservation. A material deviation or reservation is one 

that: 

 

a) Affects in any substantial way the scope, quality, or 

execution of the Works;  

 

b) Limits in any substantial way, inconsistent with the 

Tendering documents, the Procuring Entity's rights or 

the Tenderer’s obligations under the Contract; or  

 

c) If rectified, would affect unfairly the competitive 

position of other Tenderers presenting substantially 

responsive Tenders. 

 

 28.5 If a Tender is not substantially responsive, it will be 

rejected by the Procuring Entity, and may not 

subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or 

reservation. 

 

Correction of 

Errors 

29.1 Tenders determined to be substantially responsive will be 

checked by the Procuring Entity for any arithmetic errors.  

Errors will be corrected by the Procuring Entity as 

follows: 

 

a) If there is a discrepancy between unit prices and the 

total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail, and the 

total price shall be corrected, unless in the opinion of 

the Procuring Entity there is an obvious misplacement 

of the decimal point in the unit price, in which the 

total price as quoted shall govern and the unit price 

shall be corrected; 

 

b) If there is an error in a total corresponding to the 

addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and 

 

c) Where there is a discrepancy between the amounts in 

figures and in words, the amount in words will 

govern. 

 

 29.2 The amount stated in the Tender will, be adjusted by the 
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Procuring Entity in accordance with the above procedure 

for the correction of errors and, with, the concurrence of 

the Tenderer, shall be considered as binding upon the 

Tenderer. If the Tenderer does not accept the corrected 

amount, its Tender will then be rejected, and the Tender 

Security may be forfeited and the Tender Securing 

Declaration may be executed in accordance with sub-

Clause 19.9. 

 

Conversion to 

Single 

Currency 

30.1 To facilitate the evaluation and comparison, the 

Procuring Entity will convert all Tender prices expressed 

in the amounts in various currencies in which the Tender 

prices are payable toKenya Shillings at the selling 

exchange rate established for similar transactions by the 

Central Bank of Kenya ruling on the date specified in the 

Tender Data Sheet. 

 

Comparison of 

Tenders 

31.1 The Procuring Entity shall evaluate and compare only the 

Tenders determined to be substantially responsive in 

accordance with ITT Clause 28. 

 

 31.2 In evaluating the Tenders, the Procuring Entity will 

determine for each Tender the evaluated Tender price by 

adjusting the Tender price as follows: 

Making any correction for errors pursuant to ITT Clause 

29; 

Excluding provisional sums and the provision, if any for 

contingencies in the Bill of Quantities, but including Day 

work , where priced competitively ; and  

Making appropriate adjustments to reflect discounts or 

other price modifications offered in accordance with sub-

Clause 24.5. 

 

 31.3 The Procuring Entity may waive any minor informality 

or non-conformity, which does not constitute a material 

deviation, provided such waiver does not prejudice or 

affect the relative standing of any Tenderer.  Variations, 

deviations, and alternative offers and other factors, which 

are in excess of the requirements of the Tendering 

documents or otherwise result in unsolicited benefits for 

the Procuring Entity will not be taken into account in 

Tender evaluation. 

 

National 

Preference 

32.1 In the evaluation of Tenders the Procuring Entity shall 

apply exclusive preference to citizens of Kenya where: 

 

a) The funding is 100% from the Government of Kenya 

or a Kenyan body; 

 

b) The amounts are below the prescribed threshold of 
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KShs.200 million; 

 

 32.2 To qualify for the preference the candidate shall provide 

evidence of eligibility by: 

 

a) Proving Kenyan citizenship by production of a 

Kenyan Identity Card; or 

 

b) Providing proof of being a “citizen contractor” in 

terms of section 3(1) of the Act, i.e. being a natural 

person or an incorporated company wholly owned and 

controlled by persons who are citizens of Kenya. 

 

 32.3 The Minister of Finance may prescribe additional 

preference and/or reservation schemes, for example for 

procurements above these thresholds.  If such additional 

preference schemes apply, details will be given in the 

Tender Data Sheet.  

 

Determination of 

the Lowest 

Evaluated 

Tender 

33.1 The Tender with the lowest evaluated price from among 

those which are eligible, compliant and substantially 

responsive shall be the lowest evaluated Tender. 

Post-qualification 

of Tenderer 

34.1 If specified in the Tender Data Sheet, post-qualification 

shall be undertaken. 

 

 34.2 The Procuring Entity will determine to its satisfaction 

whether the Tenderer that is selected as having submitted 

the lowest evaluated responsive Tender is qualified to 

perform the contract satisfactorily, in accordance with the 

criteria listed in sub-Clause 13.3. 

 

 34.3 The determination will take into account the Tenderer’s 

financial, technical, and production capabilities.  It will 

be based upon an examination of the documentary 

evidence of the Tenderer’s qualifications submitted by 

the Tenderer, pursuant to sub-Clause 13.3, as well as 

such other information as the Procuring Entity deems 

necessary and appropriate. Factors not included in these 

Tendering documents shall not be used in the evaluation 

of the Tenderer’s qualifications. 

 

 34.4 An affirmative determination will be a prerequisite for 

award of the contract to the Tenderer.  A negative 

determination will result in rejection of the Tenderer’s 

Tender, in which event the Procuring Entity will proceed 

to the next lowest evaluated Tender to make a similar 

determination of that Tenderer’s capabilities to perform 

satisfactorily. 

 



 

 29 

 

Award of Contract 

 

Criteria of 

Award 

35.1 Subject to ITT Clause 35 and 36, the Procuring Entity 

will award the Contract to the Tenderer whose Tender 

has been determined to be substantially responsive to 

the Tendering documents and who has offered the 

lowest Evaluated Tender Price, provided that such 

Tenderer has been determined to be: 

 

a) Eligible in accordance with the provisions of ITT 

Clause 3; 

 

b) Is determined to be qualified to perform the 

Contract satisfactorily; 

 

c) Successful negotiations have been concluded. 

 

 35.2 If, pursuant to sub-Clause 14.1, this Contract is being 

awarded on a “lot and package” basis, the lowest 

evaluated Tender price will be determined when 

evaluating this Contract in conjunction with other 

Contracts to be awarded concurrently, taking into 

account any discounts offered by the Tenderer for 

award of more than one Contract. 

 

Clarifications 36.1 Clarifications may be undertaken with the lowest 

evaluated Tenderer relating to the following areas: 

 

  a) A minor alteration to the technical details of the 

statement of requirements; 

 

b) Reduction of quantities for budgetary reasons, 

where the reduction is in excess of any provided for 

in the Tendering documents; 

 

c) A minor amendment to the Contract Data Sheet; 

 

d) Finalizing payment arrangements; 

 

e) Mobilization arrangements; 

 

f) Agreeing final delivery or work schedule to 

accommodate any changes required by the 

Procuring Entity; 

 

g) The methodology or staffing; or 

 

h) Clarifying details that were not apparent or could 

not be finalized at the time of Tendering. 
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 36.2 Clarifications shall not change the substance of the 

tender. 

 

Procuring 

Entity’s 

Right to 

Accept any 

Tender and 

to Reject any 

or all 

Tenders 

37.1 Notwithstanding ITT Clause 35, the Procuring Entity 

reserves the right to accept or reject any Tender, and to 

cancel the Tendering process and reject all Tenders, at 

any time prior to the award of Contract, without 

thereby incurring any liability to the affected Tenderer 

or Tenderers. 

 

 37.2 Notice of the rejection of all Tenders shall be given 

promptly within 14 days to all Contractors that have 

submitted Tenders. 

 

 37.3 The Procuring Entity shall upon request communicate 

to any Tenderer the grounds for its rejection of its 

Tenders, but is not required to justify those grounds. 

 

Procuring 

Entities Right 

to Vary 

Quantities at 

the Time of 

Award 

38.1 The Procuring Entity reserves the right at the time of 

contract award to increase or decrease the quantity of 

goods or related services originally specified in these 

Tendering documents (schedule of requirements) 

provided this does not exceed by the percentage 

indicated in the Tender Data Sheet, without any 

change in unit price or other terms and conditions of 

the Tender and Tendering documents. 

 

Notification of 

Award 

39.1 The Tenderer whose Tender has been accepted will be 

notified of the award by the Procuring Entity prior to 

expiration of the Tender validity period by e-mail or 

facsimile confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called 

the "Letter of Acceptance") will state the sum that the 

Procuring Entity will pay the Contractor in 

consideration of the provision and maintenance of the 

Work(s) as prescribed by the Contract (hereinafter and 

in the Contract called the “Contract Price”). 

 

 39.2 The notification of award will constitute the formation 

of the Contract, subject to the Tenderer furnishing the 

Performance Security in accordance with ITT Clause 

41 and signing the Contract in accordance with sub-

Clause 40.2 

 

 39.3 At the same time as the person submitting the 

successful Tender is notified, the Procuring Entity will 

notify each unsuccessful Tenderer, the name of the 

successful Tenderer and the Contract amount and will 
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discharge the Tender Security and Tender Securing 

Declaration of the Tenderer pursuant to ITT sub Clause 

19.7. 

 

 39.4 If, after notification of award, a Tenderer wishes to 

ascertain the grounds on which it’s Tender or 

application for pre-qualification was unsuccessful, it 

should address its request to the secretary of the Tender 

Committee that authorized the award of contract. The 

secretary of the Tender Committee shall, within 

fourteen days after a request, provide written reasons as 

to why the Tender, proposal or application to be pre-

qualified was unsuccessful. However, failure to take 

this opportunity to clarify the grounds for rejection 

does not affect the Tenderer’s right to seek immediate 

review by the Public Procurement Administrative 

Review Board under Clause 45. 

 

Signing of 

Contract 

40.1 Promptly, and in no case later than 14 days, after 

notification, Procuring Entity shall send the successful 

Tenderer the Agreement and Contract Data Sheet, 

incorporating all agreements between the parties 

obtained as a result of Contract negotiations. 

 

 40.2 Within the period specified in the notification or 

Tender Data Sheet but not earlier than fourteen (14) 

days since notification of award of contract, the 

successful Tenderer shall sign and date the contract and 

return it to the Procuring Entity. 

 

Performance 

Security 

41.1 Within thirty (30) days but after 14 days after receipt of 

the Letter of Acceptance, the successful Tenderer shall 

deliver to the Procuring Entity a Performance Security 

in the amount and in the form stipulated in the Tender 

Data Sheet and the Contract Data Sheet, denominated 

in the type and proportions of currencies in the Letter of 

Acceptance and in accordance with the Conditions of 

Contract. 

 

 41.2 If the Performance Security is provided by the 

successful Tenderer in the form of a Bank Guarantee or 

Insurance Bond, it shall be issued either: 

 

a) At the Tenderer’s option, by a bank or insurance 

firm located in Kenya, or a foreign bank or insurance 

firm through a correspondent bank or insurance firm 

located in Kenya;  

 

b) With the consent of the Procuring entity, directly by 

a foreign bank acceptable to the Procuring entity. 
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 41.3 Failure of the successful Tenderer to comply with the 

requirement of sub-Clause 41.1 shall constitute 

sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security, in which event the 

Procuring Entity may make the award to the next 

lowest evaluated Tenderer or call for new Tenders. 

 

Advance 

Payment 

42.1 The Procuring Entity will provide an Advance Payment 

as stipulated in the Conditions of Contract, subject to a 

maximum amount, as stated in the Tender Data Sheet. 

 

 42.2 The Advance Payment request shall be accompanied by 

an Advance Payment Security (Guarantee) in the form 

provided in Section X. For the purpose of receiving the 

Advance Payment, the Tenderer shall make an estimate 

of, and include in its Tender, the expenses that will be 

incurred in order to commence work.  These expenses 

will relate to the purchase of equipment, machinery, 

materials, and on the engagement of labour during the 

first month beginning with the date of the Procuring 

Entity’s “Notice to Commence” as specified in the 

Contract Data Sheet. 

 

Adjudicator 43.1 The Procuring Entity proposes the person named in the 

Tender Data Sheet to be appointed as Adjudicator under 

the Contract, at an hourly fee specified in the Tender 

Data Sheet, plus reimbursable expenses.  If the 

Tenderer disagrees with this proposal, the Tenderer 

should so state in the Tender. If, in the Letter of 

Acceptance, the Procuring Entity has not agreed on the 

appointment of the Adjudicator, the Adjudicator shall 

be appointed by the Appointing Authority designated in 

the Contract Data Sheet at the request of either party. 

 

 

Review of Procurement Decisions 

 

Right to Review 44.1 A Tenderer who claims to have suffered or risk 

suffering, loss or damage or injury as a result of 

breach of a duty imposed on a Procuring Entity or 

an Approving Authority by the Public Procurement 

and Asset Disposal Act, 2015 and the Public 

Procurement and Disposal Regulations 2006, the 

procurement proceedings or processes, may seek 

administrative review as prescribed by the Act. The 

following matters, however, shall not be subject to 

the administrative review: 

 

a) The choice of procurement method; 
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b) a decision by the Procuring Entity to reject all 

Tenders, proposals or quotations; 

 

c) Where a contract is signed in accordance to 

Section 135  of the Public Procurement and 

Asset Disposal Act,2015; 

 

d) Where an appeal is frivolous. 

 

Time Limit on Review 45.1 The Tenderer shall submit an application for review 

in the number of copies and pay fees as prescribed 

by the Public Procurement and Disposal 

Regulations 2006 within fourteen (14) days of the 

time the Tenderer became or should have become 

aware of the circumstances giving rise to the 

complaint or dispute. 

 

Submission of 

Applications for 

Review by the 

Public Procurement 

Administrative 

Review Board 

46.1 Any application for administrative review shall be 

submitted in writing to the Secretary, Public 

Procurement Administrative Review Board on 

Form RB 1 at the address shown in the Tender Data 

Sheet. The secretary to the review board shall 

immediately after filing of the request, serve a copy 

thereof on the Procuring Entity or Director-General 

as the case may be. 

 46.2 The application for administrative review shall be 

in accordance with the requirements of Regulation 

73 of the  Public Procurement and Disposals 

Regulations,2006, including: 

 

a) Reasons for the complaint ,including any alleged 

breach of the Act or Regulations; 

 

b) An explanation of how the provisions of the Act 

and or Regulation has been breached or omitted, 

including the dates and name of the responsible 

public officer, where known; 

 

c) Statements  or other evidence supporting the 

complaint where available as the applicant 

considers necessary in support of its request; 

 

d) Remedies sought;  

 

e) Any other information relevant to the complaint.  

 

Decision by the Public 

Procurement 

Administrative 

47.1 The Administrative Review Board shall within 

thirty days after receipt of an application for 

administrative review deliver a written decision 
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Review Board which shall indicate: 

 

a) Annulling anything the Procuring Entity has 

done in the procurement proceedings, including 

annulling the procurement proceedings in their 

entirety; 

 

b) Giving directions to the Procuring Entity with 

respect to anything to be done or redone in the 

procurement proceedings; 

 

c) Substituting the decision of the Review Board 

for any decision of the Procuring Entity in the 

procurement proceedings; 

 

d) Order the payment of costs as between parties to 

the review. 

 

 47.2 The decision made by the Review Board shall, be 

final and binding on the parties unless judicial 

review thereof commences within fourteen (14) 

days from the date of the Review Board’s decision. 

 

Appeal on the decision 

of the Review Board 

48.1 Any party to the review aggrieved by the decision 

of the Review Board may appeal to the High Court 

and the decision of the High Court shall be final. 
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SECTION III:  TENDER DATA SHEET 
 

Tender Data Sheet (TDS) 

Instructions to Tenderers Clause Reference 

 

TDS 

Reference 

Number 

ITT 

Clause 

Number 

Amendments of, and Supplements to, Clauses in the 

Instruction to Tenderers 

 

A. Introduction 

 

1. 1.1 The Procuring Entity is Upper Tana Natural Resources 

Management Project  

 

2. 1.1 Name of Project is: CONSTRUCTION OF 11 NO 

BOREHOLES IN MURANG’A COUNTY  
 

 

3. 1.2 The expected completion date of the works is 90 calendar days  

from date of contract signature 

 

4. 1.3 The Objectives of the Project are to drill and equip 11 

boreholes in Murang’a county  
# Project Sub-

county 

GPS Location  

1 C.c.m gatanga 

sec school 

Gatanga 0272721E,9896413N 

2 Gatura sec 

school 

Gatanga 0261925E, 9904875N 

3 Kirwara high 

school 

Gatanga 0271118E, 9896672N 

4 St. teresa sec 

school 

Gatanga 0312750E, 9894572N 

5 Mwangaza 

secondary school 

Murang’a 

south   

0◦52’37.58S, 

37◦12’07.50”E 

6 Sabasaba sec. 

school 

Murang’a 

south   

0293561E, 9902964N 

7 Maganjo sec. 

school 

Murang’a 

south   

0294225E,9904576N 
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8 Maendeleo ya 

wanawake – 

muunguni 

s.h.group 

Murang’a 

south   

0◦48’51.42”S, 

37◦06’57.68”E 

9 Githuguri girls 

high school 

Kandara 0286831E, 9898232N 

10 Ngararia girls 

sec. school 

Kandara 0◦ 56’ 54.31”S,  37◦ 

02’21.45”E 

11 Mumbi girls sec 

school 

Kiharu 0294945E,9919701N 

 

5. 2.1 Name of financing institution is IFAD 

 

Name of the Procuring Entity  is UTaNRMP 

 

Financial Year 2019-20 

 

Describe works under the contracts CONSTRUCTION OF 

11 NO BOREHOLES IN MURANG’A COUNTY 

6. 2.2 The loan/ credit number is International Fund for Agricultural 

Development Loan No I-867-KE and  Spanish Trust Fund 

Loan No I-E-8-KE, GoK and Beneficiaries 

7. 3.1 This Tender is exclusively reserved for national contractors 

who are currently registered with the National Construction 

Authority (NCA) holding a valid annual practicing licence. 

Only Tenderers registered as Civil 

Engineering Works or Water Works Contractors in category 

NCA 7 and above registered with the National Construction 

Authority (NCA) are eligible to tender. 

 

8. 5.1 

 

Alternative Tenders are not allowed in this Tender.  

9. 5.2 

 

Alternative time for completion  is not  applicable 

 

10 7.3 Mandatory Pre-Tender site visit meeting will take place at 

each of the project sites on 6th February 2020 for Bill nos 2, 3, 

6, 7 and 11 and on 7th February 2020 for bill no 1, 4, 5, 8, 9 

and 10. Meetings will start at 8:30AM on both days at the 

County Project Coordinator’s Office situated within the Water 

Resources Authority offices in Muranga town.   

11. 7.5 The minutes of the pre-Tender meeting will be transmitted 

within four days  

 7.6 Non-attendance at the pre-tender site  meeting will result in 

disqualification    

 

 

B. Tendering Documents 

 

12. 8.2 The number of copies to be completed and returned with the 
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Tender is one original and two copies. 

13. 8.1 Address for clarification of Tendering Document is  

The Project Coordinator 

Upper Tana Natural Resources Management Project 

P.O. Box 996-60100 

EMBU. 

Tel: 068-2231376 

14. 9.2 Period to Respond to request for clarification by the Procuring 

Entity is three (3) days. 

Period  to deadline for submission of Tenders for Tenderers to 

request clarification is seven days 

 

 

C. Preparation of Tenders 

 

15. 

 

11.1 Language of Tender and all correspondence shall be English 

16. 13.3 Other information or materials required to be completed and 

submitted by Tenderers include: 

a) Copies of original documents defining the constitution or legal 

status, place of registration, and principal, place of business; 

NCA (water works) certificate and current annual practicing 

license; current CR 12, written power of attorney authorizing 

the signatory of the Tender to commit the Tenderer and Tax 

Compliance certificate. 

b) Authority to seek references from the tenderer’s bankers 

 

c) Proof of experience as prime contractor in works of a similar 

nature, size and complexity equivalent to the Works quoted for 

herein within the last four years, and clients who may be 

contacted for further information on these contracts (to comply 

with this requirement, works cited should be at least 70 percent 

complete). 

d) The essential equipment to be made available for the Contract 

by the successful Tenderer (proposals for timely acquisition or 

own, lease, hire, etc) shall be: 

i) Drilling rig 

ii) Air compressor 

iii) Test pump  

iv) mixer 

e) A Site Manager with BSC. In civil or water engineering and  

minimum of 3 years’ experience or diploma in civil engineering 

or water engineering and minimum of 5 years’ experience in 

works of an equivalent nature and volume. 
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g) Proof of an average annual turnover during the last three years of 

not less than Kshs. 215,000,000 or an equivalent proportion for the 

number of bills quoted for  

h)  Bidder shall demonstrate that it has access to, or has available, 

liquid assets, unencumbered real assets, lines of credit, and other 

financial means (independent of any contractual advance payment) 

sufficient to meet the cash flow requirements of this tender which 

should be at least equal the quoted tender amount  

i) Information regarding litigation  

17. 13.4 In the case of joint venture each partner shall submit information 

required under Clause ITT Clause 13.4. In addition the Tenderer 

shall furnish the following , 

A legally binding  agreement among all partners of the joint venture, 

which shows that: 

(a) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

 

(b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for 

and on behalf of any and all partners of the joint venture; 

and  

 

(c) the execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 

18 14.2 Bidders are allowed to quote one, a combination or all of the eleven 

(11) bills. Once the contractor quotes for any bill all the items in that 

bill must be filled. Bidders are informed that each bill is considered 

as one lot. For bidders to be considered for award of more than 6 

lots, they must demonstrate capacity for owning, lease, hire, etc of  a 

minimum of 2No drilling rig 

19. 16.4 The price shall be fixed.  

20. 17.1 

 

 

The currency in which the prices shall be quoted shall be: Kenyan 

Shilling 

21. 17.2 

30.2 

The authority for establishing the rates of exchange shall be Central 

Bank of Kenya. 

The applicable date for exchange rates for tendering and evaluation 

purposes is 28 days earlier than the final deadline for the submission 

of tenders. 

22. 18.1 The Tender validity period shall be 90 days. 

23. 19.1 The amount of Tender Security shall be Kshs 40,000 per each lot/bill 

quoted in form of a bank guarantee from a reputable bank and it shall 

be valid until a date 28 days after the bid validity. 

24. 20.1 

 

In addition to the original of the Tender, the Tenderer should submit 

two copies of the Tender. 

25. 20.2 Written confirmation of authorization is power of attorney 
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D. Submission of Tenders 

 

26. 21.2 a) Tenders shall be  submitted  to: 

Tender Box located at the reception of Upper Tana Natural Resources 

Management Project Offices situated on Embu- Meru road opposite 

Kangaru DEB Primary School  

Floor/Room No.: Reception 

City/Town : Embu 

27. 21.2 b) Project name construction of 11 boreholes in Murang’a County 

Tender number MWSI/UTaNRMP/TEN/003/2019-20 

Time and date for submission 21st February 2020 at 10:00AM  

28. 22.1 The deadline for Tender submission is 

a) Day:  Friday  

b) Date: 21st February 2020 

c) Time 10:00AM 

29. 22.3 The extension of the deadline for submission of Tenders shall be 

made not later than five days before the expiry of the original 

deadline. 

30. 24.4 Expiry of Tender validity is 90 days from the date of opening 

 

 

E. Opening and Evaluation of Tenders 

 

31. 25.1 The Tender opening shall take place at: 
UTaNRMP Project Conference Room (Documentation Centre) at the 

Project Offices 
City/Town: Embu Date  21st February 2020 Time: 10:00 AM  

32. 28.1 It is mandatory that bidders serialise with indelible ink each page of 

their tender documents 

33. 29 Award will be at the amount submitted and read out from the form 

of tender (sec 82 of the PPADA 2015) 

 34.1 Post- qualification will be undertaken 

34. 38.1 Percentage for quantities increase or decrease is 15% 

 

 

F. Award of Contract 

 

35. 41.1 The amount of Performance Security shall be 10% of the contract 

price 

36. 42.1 The Advance Payment shall be:  NONE 

37. 43.1 The proposed  adjudicator for the project is: to be determined and 

discussed with the successful bidder 

 

G. Review of Procurement Decisions 
 

38. 46.1 The address for submitting appeals to Administrative Review Board 

: 
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The Secretary, 

Public Procurement Administrative Review Board , 

The Public Procurement Oversight Authority, 

10th Floor ,National Bank House, 

P.O. Box 58583-00200,  

NAIROBI, Kenya. 

Tel: +254 (0) 20 3244000 

Email: info@ppoa.go.ke 

Website: www.ppoa.go.ke 
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A. General 

 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

The Adjudicator is the person appointed jointly by the 

Procuring Entity and the Contractor to resolve disputes 

in the first instance, as provided for in Clauses 27 and 

28 hereunder. 

Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Tender. 

Compensation Events are those defined in Clause 47 

hereunder. 

The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in 

accordance with Sub-Clause 58.1. 

The Contract is the Contract between the Procuring Entity 

and the Contractor to execute, complete, and maintain 

the Works.  It consists of the documents listed in Clause 

2.3 below. 

The Contractor is a person or corporate body whose 

Tender to carry out the Works has been accepted by the 

Procuring Entity. 

The Contractor’s Tender is the completed Tendering 

document submitted by the Contractor to the Procuring 

Entity. 

The Contract Price is the price stated in the Letter of 

Acceptance and thereafter as adjusted in accordance 

with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Day works are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated 

Materials and Plant. 

A Defect is any part of the Works not completed in 

accordance with the Contract. 

The Defects Liability Certificate is the certificate issued 

by the Project Manager upon correction of defects by 

the Contractor. 

The Defects Liability Period is the period named in the 

Contract Data Sheet and calculated from the 

Completion Date. 

Drawings include calculations and other information 

provided or approved by the Project Manager for the 
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execution of the Contract. 

The Procuring Entity is the party who employs the 

Contractor to carry out the Works. 

Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in 

the Procuring Entity’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the 

Contract Data Sheet.  The Intended Completion Date 

may be revised only by the Project Manager by issuing 

an extension of time or an acceleration order. 

Materials are all supplies, including consumables, used by 

the Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

The Project Manager is the person named in the Contract 

Data Sheet (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, 

to act in replacement of the Project Manager) who is 

responsible for supervising the execution of the Works 

and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under 

the Architects and Quantity Surveyors Act Cap 525 or 

an “Engineer” registered under Engineers Registration 

Act Cap 530. 

The Site is the area defined as such in the Contract Data 

Sheet. 

Site Investigation Reports are those that were included in 

the Tendering documents and are factual and 

interpretative reports about the surface and subsurface 

conditions at the Site. 

Specification means the Specification of the Works 

included in the Contract and any modification or 

addition made or approved by the Project Manager. 

The Start Date is given in the Contract Data Sheet.  It is 

the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily 

coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, 
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installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 

A Variation is an instruction given by the Project Manager 

that varies the Works. 

The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Procuring Entity, 

as defined in the Contract Data Sheet. 

“Force Majeure” means an event which is beyond the 

reasonable control of a Party and which makes a Party’s 

performance of its obligations under the Contract 

impossible or so impractical as to be considered 

impossible under the circumstances. 

Interpretation 2.1 In interpreting these Conditions of Contract, singular also 

means plural, male also means female or neuter, and the 

other way round.  Headings have no significance.  Words 

have their normal meaning under the language of the 

Contract unless specifically defined.  The Project Manager 

will provide instructions clarifying queries about these 

Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data 

Sheet, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted 

in the order of priority given in the Contract Data Sheet: 

(1) Agreement; 

(2) Letter of Acceptance; 

(3) Contract Data Sheet; 

(4) Conditions of Contract; 

(5) Technical Specifications; 

(6) Contractor’s Tender; 

(7) Drawings; 

(8) Bill of Quantities; and 

(9) Any other document listed in the Contract Data 

Sheet as forming part of the Contract. 

Language, Law, 

Fraud and 

Corruption 

3.1 The language of the Contract and the law governing the 

Contract are stated in the Contract Data Sheet. 

 3.2 The Government requires that Procuring Entities 

(including beneficiaries of Government funded projects) 
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as well as Tenderers/Suppliers/Contractors under 

Government financed contracts, observe the highest 

standard of ethics during the procurement and execution 

of such contracts. It is the responsibility of the Procuring 

Entity to ensure that Tenderers, suppliers, and contractors 

and their subcontractors observe the highest standard of 

ethics during the procurement and execution of such 

contracts.  In pursuance of this policy:  

 

For the purpose of this provision, the following definitions 

are provided: 

 

(i). “Corruption” has the meaning assigned to it in 

the Anti-Corruption and Economic Crime Act 

2003 and includes the offering, giving, receiving 

or soliciting of anything of value to influence 

the action of a public official in the procurement  

or disposal process or in contract execution;  

(ii). “Fraudulent Practice” includes a 

misrepresentation of fact in order to influence a 

procurement or disposal process  or the 

execution of a contract to the detriment of the 

Procuring Entity  and includes collusive 

practices amongst Tenderers prior to or after 

Tender submission designed to establish Tender 

prices at artificial non-competitive levels and 

deprive the Procuring Entity of the benefits of 

free and open competition;  

(iii). “Collusive Practice” means an arrangement 

between two or more suppliers, contractors and 

subcontractors designed to achieve an improper 

purpose, including to influence improperly the 

actions of the Procuring Entity prior to or after 

Tender submission , designed to establish 

Tender prices at artificial non-competitive levels 

and to deprive the Procuring Entity  of the 

benefit of free and open competition;  

(iv). “Coercive Practice” means impairing or 

harming, or threatening to impair or harm, 

directly or indirectly a supplier, contractor or 

subcontractor or the property of any of them to 

influence improperly the actions of a Procuring 

Entity;  

(v). “Obstructive Practice” means deliberately 

destroying, falsifying, altering or concealing of 

evidence material to the investigation or making 

false statements to investigators in order to 

materially impede an investigation into 
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allegations of a corrupt, fraudulent, coercive or 

collusive practice; and /or threatening, harassing 

or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to 

the investigation or from pursuing the 

investigation.  

A Procuring Entity has the right to require that Tenderers, 

suppliers, and contractors and their subcontractors 

permit persons duly appointed by EACC/PPRA/KNAO 

to inspect their accounts and records and other 

documents relating to the Tender submission and 

contract performance; 

The Procuring Entity will reject a proposal for award if it 

determines that the Tenderer recommended for award 

has engaged in corrupt, fraudulent practices or others 

stated under Clause 44.1.a in competing for the 

contract; 

In pursuit of the policy defined in sub-Clause 44.1 the 

Procuring Entity will cancel the portion of the funds 

allocated to a contract for goods, works, or services if it 

at any time determines that corrupt or fraudulent 

practices were engaged in by representatives of the 

Procuring Entity or Approving Authority or of a 

beneficiary of the funds during the procurement or the 

execution of that contract; 

   In the event that the Procuring Entity or Approving 

Authority does not take timely and appropriate action 

satisfactory to the Government of Kenya to remedy the 

situation, then the Director-General may order an 

investigation of procurement proceedings for the 

purpose of determining whether there has been a breach 

of the Public Procurement and Asset Disposal Act, 

2015. 

 

 3.3   The Director-General may, on the advice of the Advisory 

Board, debar a person from participating in procurement 

proceedings on the ground that the person has committed 

an offence under the Public Procurement and Asset 

Disposal Act, 2015.  A debarment shall be for a period of 

time of not less than five years.Before a person is so 

debarred, he/she will be given an opportunity to make 

representations to the Director-General and may request 

the Review Board to review the debarment. 

 

 3.4 Any communication between the Tenderers and the 

Procuring Entity related to matters of alleged fraud or 

corruption must be made in writing. 
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Confidentiality 4.1  The Service Providers, their Subcontractors, and the 

Personnel of either of them shall not disclose any 

proprietary or confidential information relating to the 

Project, the Services, this Contract, or the Procuring 

Entity’s business or operations without the prior written 

consent of the Procuring Entity. 

Project Manager’s 

Decisions 

5.1 Except where otherwise specifically stated, the Project 

Manager will decide contractual matters between the 

Procuring Entity and the Contractor in the role 

representing the Procuring Entity. 

Delegation 6.1 The Project Manager may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, 

after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

Communications 7.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing.  A 

notice shall be effective only when it is delivered. 

Subcontracting 8.1 The Contractor may subcontract with the approval of the 

Project Manager, but may not assign the Contract without 

the approval of the Procuring Entity in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

Other Contractors 9.1 The Contractor shall cooperate and share the Site with 

other contractors, public authorities, utilities, and the 

Procuring Entity between the dates given in the Schedule 

of Other Contractors, as referred to in the Contract Data 

Sheet.  The Contractor shall also provide facilities and 

services for them as described in the Schedule.  The 

Procuring Entity may modify the Schedule of Other 

Contractors, and shall notify the Contractor of any such 

modification 

Personnel 10.1 The Contractor shall employ the key personnel named in 

the Schedule of Key Personnel, as referred to in the 

Contract Data Sheet, who shall be appropriately qualified 

and registered with the appropriate bodies to carry out the 

functions stated in the Schedule or other personnel 

approved by the Project Manager.  The Project Manager 

will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel 

listed in the Schedule. 

10.2 If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work 

force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no 
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further connection with the work in the Contract. 

Procuring Entity’s 

and 

Contractor’s 

Risks 

11.1 The Procuring Entity carries the risks which this Contract 

states are Procuring Entity’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s 

risks. 

Procuring Entity’s 

Risks 

12.1 From the Start Date until the Defects Correction 

Certificate has been issued, the following are Procuring 

Entity’s risks: 

a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to: 

(i) Use or occupation of the Site by the Works or 

for the purpose of the Works, which is the 

unavoidable result of the Works; or 

(ii) Negligence, breach of statutory duty, or 

interference with any legal right by the 

Procuring Entity or by any person employed by 

or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Procuring Entity or in the Procuring Entity’s design, or due 

to war or radioactive contamination directly affecting the 

country where the Works are to be executed. 

12.2 From the Completion Date until the Defects Correction 

Certificate has been issued, the risk of loss of or damage 

to the Works, Plant, and Materials is an Procuring Entity’s 

risk except loss or damage due to: 

(a) A Defect which existed on the Completion Date; 

(b) An event occurring before the Completion Date, 

which was not itself an Procuring Entity’s risk; or 

(c) The activities of the Contractor on the Site after the 

Completion Date. 

Contractor’s Risks 13.1 From the Starting Date until the Defects Correction 

Certificate has been issued, the risks of personal injury, 

death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and 

Equipment) which are not Procuring Entity’s risks are 

Contractor’s risks. 

Insurance 14.1 The Contractor shall provide, in the joint names of the 

Procuring Entity and the Contractor, insurance cover from 

the Start Date to the end of the Defects Liability Period, in 
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the amounts and deductibles stated in the Contract Data 

Sheet for the following events which are due to the 

Contractor’s risks: 

(a) Loss of or damage to the Works, Plant, and 

Materials; 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage to property (except the Works, 

Plant, Materials, and Equipment) in connection with 

the Contract; and 

(d) Personal injury or death. 

14.2 Policies and certificates for insurance shall be delivered by 

the Contractor to the Project Manager for the Project 

Manager’s approval before the Start Date.  All such 

insurance shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify 

the loss or damage incurred. 

14.3 If the Contractor does not provide any of the policies and 

certificates required, the Procuring Entity may effect the 

insurance which the Contractor should have provided and 

recover the premiums the Procuring Entity has paid from 

payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a 

debt due. 

14.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the 

insurance policies. 

Site Investigation 

Reports 

15.1 The Contractor, in preparing the Tender, shall rely on any 

Site Investigation Reports referred to in the Contract 

Data Sheet, supplemented by any information available to 

the Tenderers. 

Queries about the 

Contract Data 

Sheet 

16.1 The Project Manager will clarify queries on the Contract 

Data Sheet. 

Contractor to 

Construct the 

Works 

17.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

Commencement 

and Completion 

18.1 The Contractor may commence execution of the Works on 

the Start Date and shall carry out the Works in accordance 

with the Programme submitted by the Contractor, as 

updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 
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Approval by the 

Project 

Manager 

19.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project 

Manager, who is to approve them if they comply with the 

Specifications and Drawings. 

19.2 The Contractor shall be responsible for the design of 

Temporary Works. 

19.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary 

Works. 

19.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 

19.5 All Drawings prepared by the Contractor for the execution 

of the temporary or permanent Works, are subject to prior 

approval by the Project Manager before their use. 

Protection of the 

Environment 

20.1 The Contractors shall take all reasonable steps to protect 

the environment and to limit damage and nuisance to 

people and property resulting from pollution, noise and 

other results of his operations. 

 20.2 The Contractors shall ensure that emissions, surface 

discharges and effluent from his activities shall not exceed 

prescribed values in the environmental laws. 

Labour Laws 21.2 The Contractor shall comply with all the relevant labour 

laws applicable in the Country, including laws relating to 

workers employment, working hours, health, safety, 

welfare, and immigration, and shall allow them all their 

legal rights. 

21.2 The Contractor shall require his employees to obey all 

applicable laws, including those concerning safety at 

work. 

Health and Safety 22.1 The Contractor shall at all times take all reasonable 

precautions to maintain the health and safety of his 

personnel. 

22.2 The Contractor shall ensure that first aid facilities are 

available at all times at the site and that suitable 

arrangements are made for all necessary welfare and 

hygiene requirements and for the prevention of epidemics. 

22.3 The Contractor shall notify the Procuring Entity details of 

any accident as soon as practicable after its occurrence. 

The Contractor shall maintain records and make reports 

concerning health, safety, and welfare of persons, and 

damage to the property, as the Procuring Entity may 
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reasonably require. 

22.4 The Contractor shall conduct an HIV-Aids awareness 

programme, and shall take other such measures as 

specified in the Contract Data Sheet to reduce the risk of 

transfer of HIV virus between and among Contractor 

personnel, the Procuring Entity’s Staff and the 

surrounding community. 

 

Discoveries 23.1 Anything of historical or other interest or of significant 

value unexpectedly discovered on the Site shall be the 

property of the Procuring Entity. The Contractor shall 

notify the Project Manager of such discoveries and carry 

out the Project Manager's instructions for dealing with 

them. 

Possession of the 

Site 

24.1 The Procuring Entity shall give possession of all parts of 

the Site to the Contractor.  If possession of a part is not 

given by the date stated in the Contract Data Sheet, the 

Procuring Entity will be deemed to have delayed the start 

of the relevant activities, and this will be a Compensation 

Event. 

Access to the Site 25.1 The Contractor shall allow the Project Manager and any 

person authorized by the Project Manager access to the 

Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried 

out. 

Instructions, 

Inspections and 

Audits 

26.1 The Contractor shall carry out all instructions of the 

Project Manager which comply with the applicable laws 

where the Site is located. 

26.2 The Contractor shall permit the Kenya Government to 

inspect the Contractor’s accounts and records relating to 

the performance of the Contractor and to have them 

audited by auditors appointed by the Kenya Government, 

if so required by the Kenya Government 

Disputes 27. 1 If the Contractor believes that a decision taken by the 

Project Manager was either outside the authority given to 

the Project Manager by the Contract or that the decision 

was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the 

Project Manager’s decision. 

Procedure for 

Disputes 

28.1 The Adjudicator shall give a decision in writing within 28 

days of receipt of a notification of a dispute. 

28.2 The Adjudicator shall be paid by the hour at the rate 

specified in the Tender Data Sheet and Contract Data 
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Sheet, together with reimbursable expenses of the types 

specified in the Contract Data Sheet, and the cost shall 

be divided equally between the Procuring Entity and the 

Contractor, whatever decision is reached by the 

Adjudicator.  Either party may refer a decision of the 

Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision.  If neither party refers the 

dispute to arbitration within the above 28 days, the 

Adjudicator’s decision will be final and binding. 

 28.3 The arbitration shall be conducted in accordance with the 

arbitration procedure published by the institution named 

and in the place shown in the Contract Data Sheet. 

Replacement of 

Adjudicator 

29.1 Should the Adjudicator resign or die, or should the 

Procuring Entity and the Contractor agree that the 

Adjudicator is not functioning in accordance with the 

provisions of the Contract, a new Adjudicator will be 

jointly appointed by the Procuring Entity and the 

Contractor.  In case of disagreement between the 

Procuring Entity and the Contractor, within 30 days, the 

Adjudicator shall be designated by the Appointing 

Authority designated in the Contract Data Sheet at the 

request of either party, within 14 days of receipt of such 

request. 

 

Time Control 
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Programme 30.1 Within the time stated in the Contract Data Sheet, the 

Contractor shall submit to the Project Manager for 

approval a Programme showing the general methods, 

arrangements, order, and timing for all the activities in 

the Works. 

30.2 An update of the Programme shall be a programme showing 

the actual progress achieved on each activity and the effect 

of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the 

activities. 

30.3 The Contractor shall submit to the Project Manager for 

approval an updated Programme at intervals no longer than 

the period stated in the Contract Data Sheet.  If the 

Contractor does not submit an updated Programme within 

this period, the Project Manager may withhold the amount 

stated in the Contract Data Sheet from the next payment 

certificate and continue to withhold this amount until the 

next payment after the date on which the overdue 

Programme has been submitted. 

30.4 The Project Manager’s approval of the Programme shall not 

alter the Contractor’s obligations.  The Contractor may 

revise the Programme and submit it to the Project Manager 

again at any time.  A revised Programme shall show the 

effect of Variations and Compensation Events 

Extension of the 

Intended 

Completion 

Date 

31.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, 

which would cause the Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how much 

to extend the Intended Completion Date within 21 days of 

the Contractor asking the Project Manager for a decision 

upon the effect of a Compensation Event or Variation and 

submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended 

Completion Date. 
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Acceleration 32.1 When the Procuring Entity wants the Contractor to finish 

before the Intended Completion Date, the Project Manager 

will obtain priced proposals for achieving the necessary 

acceleration from the Contractor.  If the Procuring Entity 

accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the 

Procuring Entity and the Contractor. 

32.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Procuring Entity, they shall be 

incorporated in the Contract Price and treated as a 

Variation. 

 

Delays Ordered 

by the Project 

Manager 

33.1 The Project Manager may instruct the Contractor to delay 

the start or progress of any activity within the Works. 

Management 

Meetings 

34.1 Either the Project Manager or the Contractor may require 

the other to attend a management meeting.  The business of 

a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

34.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the meeting and to the Procuring Entity.  

The responsibility of the parties for actions to be taken shall 

be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

Early Warning 35.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the 

work, increase the Contract Price or delay the execution of 

the Works.  The Project Manager may require the 

Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and 

Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such 

an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 

 

Quality Control 

 

Identifying Defects 36.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.  Such 
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checking shall not affect the Contractor’s responsibilities.  

The Project Manager may instruct the Contractor to search 

for a Defect and to uncover and test any work that the 

Project Manager considers may have a Defect. 

Tests 37.1 If the Project Manager instructs the Contractor to carry out 

a test not specified in the Specification to check whether 

any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples.  If there 

is no Defect, the test shall be a Compensation Event. 

Correction of 

Defects 

38.1 The Project Manager shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, 

which begins at Completion, and is defined in the Contract 

Data Sheet.  The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected. 

38.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time 

specified by the Project Manager’s notice. 

38.3 If the Contractor has not corrected a defect within the time 

specified in the Procuring Entity’s notice, a penalty for 

lack of performance will be paid by the Contractor. The 

amount to be paid will be calculated as a percentage of the 

cost of having the defect correct, assessed as described in 

Clause 39. 

Uncorrected 

Defects 

39.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 

 

Cost Control 

 

Bill of Quantities 40.1 The Bill of Quantities shall contain items for the 

construction, installation, testing, and commissioning work 

to be done by the Contractor. 

40.2 The Bill of Quantities is used to calculate the Contract 

Price.  The Contractor shall be paid for the quantity of the 

work done at the rate in the Bill of Quantities for each 

item. 

Changes in the 

Quantities 

41.1 If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by 

more than 25 percent, provided the change exceeds 1 

percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

41.2 The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded 
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by more than 15 percent, except with the prior approval of 

the Procuring Entity. 

41.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

Variations 42.1 All Variations shall be included in the updated 

Programmes produced by the Contractor. 

Payments for 

Variations 

43.1 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to 

do so by the Project Manager.  The Project Manager shall 

assess the quotation, which shall be given within seven 

days of the request or within any longer period stated by 

the Project Manager and before the Variation is ordered. 

43.2 If the work in the Variation corresponds with an item 

description in the Bill of Quantities and if, in the opinion 

of the Project Manager, the quantity of work is above the 

limit stated in Sub-Clause 41.1 or the timing of its 

execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to 

calculate the value of the Variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in 

the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of work. 

43.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to 

the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the Variation on 

the Contractor’s costs. 

43.4 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall 

be given and the Variation shall be treated as a 

Compensation Event. 

43.5 The Contractor shall not be entitled to additional payment 

for costs that could have been avoided by giving early 

warning. 

Cash Flow 

Forecasts 

44.1 When the Programme is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.  The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as 

necessary using the Contract exchange rates. 

Payment 45.1 The Contractor shall submit to the Project Manager 

monthly statements of the estimated value of the work 
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Certificates executed less the cumulative amount certified previously. 

45.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the 

Contractor within twenty eight 28 days of receipt of the 

certificate from the contractor. 

45.3 The value of work executed shall be determined by the 

Project Manager. 

45.4 The value of work executed shall comprise the value of the 

quantities of the items in the Bill of Quantities completed. 

 45.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

45.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

45.7 The Project Manager shall not be bound to certify any 

payment, if the net amount, after all retentions and 

deductions would be less than minimum amount of Interim 

Payment Certificate stated in the Contract Data Sheet. 

Payments 46.1 Payments shall be adjusted for deductions for advance 

payments and retention.  The Procuring Entity shall pay 

the Contractor the amounts certified by the Project 

Manager within 28 days of the date of each certificate.  If 

the Procuring Entity makes a late payment, the Contractor 

shall be paid interest on the late payment in the next 

payment Interest shall be calculated from the date by 

which the payment should have been made up to the date 

when the late payment is made at the prevailing rate of 

interest for commercial borrowing for each of the 

currencies in which payments are made as indicated in the 

Contract Data Sheet.. 

46.2 If an amount certified is increased in a later certificate or 

as a result of an award by the Adjudicator or an Arbitrator, 

the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.  Interest shall be 

calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

46.3 Unless otherwise stated, all payments and deductions will 

be paid or charged in the proportions of currencies 

comprising the Contract Price. 

46.4 Items of the Works for which no rate or price has been 

entered in will not be paid for by the Procuring Entity and 

shall be deemed covered by other rates and prices in the 
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Contract. 

Compensation 

Events 

47.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to a part of 

the Site by the Site Possession Date stated in the 

Contract Data Sheet. 

(b) The Procuring Entity modifies the Schedule of Other 

Contractors in a way that affects the work of the 

Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to 

uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve 

a subcontract to be let. 

(f) Ground conditions are substantially more adverse 

than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the 

information issued to Tenderers (including the Site 

Investigation Reports), from information available 

publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 

with an unforeseen condition, caused by the 

Procuring Entity, or additional work required for 

safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Procuring Entity does not work within the dates and 

other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Procuring 

Entity’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) Other Compensation Events described in the 

Contract or determined by the Project Manager shall 

apply. 

47.2 If a Compensation Event would cause additional cost or 
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would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be 

extended.  The Project Manager shall decide whether and 

by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date 

shall be extended. 

47.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost 

has been provided by the Contractor, it shall be assessed 

by the Project Manager, and the Contract Price shall be 

adjusted accordingly.  If the Contractor’s forecast is 

deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the 

Contractor will react competently and promptly to the 

event. 

47.4 The Contractor shall not be entitled to compensation to the 

extent that the Procuring Entity’s interests are adversely 

affected by the Contractor’s not having given early 

warning or not having cooperated with the Project 

Manager. 

Taxes 48.1 The Project Manager shall adjust the Contract Price if 

taxes, duties, and other levies are changed between the 

date 28 days before the submission of Tenders for the 

Contract and the date of the last Completion certificate.  

The adjustment shall be the change in the amount of tax 

payable by the Contractor, provided such changes are not 

already reflected in the Contract Price or are a result of 

Clause 50. 

Currencies 49.1 Where payments are made in currencies other than the 

Kenya Shillings, the exchange rates used for calculating 

the amounts to be paid shall be the exchange rates stated in 

the Contractor’s Tender. 

Price Adjustment 50.1 The amounts payable to the Contractor, in various 

currencies pursuant to Sub-Clause 45.1, shall be adjusted 

in respect of the rise or fall in the cost of labour, 

Contractor’s Equipment, Plant, materials, and other inputs 

to the Works, by applying to such amounts the formulae 

prescribed in this clause based on the prevailing consumer 

price index obtained from the Central Bureau of Statistics 

or the monthly inflation rate issued by the Central Bank of 

Kenya. 

 50.2 To the extent that full compensation for any rise or fall in 

costs to the Contractor is not covered by the provisions of 

this or other clauses in the Contract, the unit rates and 
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prices included in the Contract shall be deemed to include 

amounts to cover the contingency of such other rise or fall 

of costs. 

 50.3 The adjustment to be applied to amount payable to the 

Contractor as certified in Payment Certificates shall be 

determined formulae for each of the currencies in which the 

Contract Price is payable. No adjustment is to be applied to 

work valued on the basis of Cost or current prices. The 

formulae shall be as follows; 
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 where; 

 

Pn is a price adjustment factor to be applied to the amount in 

each specific currency for the payment of the work carried out in 

the subject month, where such variations and daywork are not 

otherwise subject to adjustment; 

 

 a is a constant, specified in the Appendix to Tender, 

representing the nonadjustable portion in contractual payments; 

 

b, c, d, etc., are weightings or coefficients representing the 

estimated proportion of each cost element (labour, materials, 

equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Appendix to Tender; the 

sum of a, b, c, d, etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices 

of the cost elements in the specific currency of origin for month 

“n,” determined pursuant to Sub-Clause 50.5, applicable to each 

cost element; and 

 

Lo, Mo, Eo, etc., are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified in 

Sub-Clause 50.5 

 

 The value of net work done, certified by the Project Manager, in 

any monthly Interim or Final Certificate as payable by the 

Procuring Entity to the Contractor before deduction of any 

retention money shall be increased or decreased by an amount of 

‘F’. 

PnxPcF 
 

 

 where; 
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The effective value Pc of work done which is to be subjected to 

increase or decrease shall be the difference between: 

(i) the amount which, in the opinion of the Project 

Manager, is due to the Contractor under Clause 45 

(before deduction of retention money and before 

deducting sums previously paid on account) less: 

 any amount for payment or repayment of any 

advance payment; 

 any amount for materials on site (if any); 

 any amounts for nominated sub-contractors (if any) 

 any amounts for any other items based on actual cost 

or current prices; or 

 any sums for increase or decreases in the Contract 

Price paid under this Sub-Clause 

and 

(ii) the amount calculated in accordance with (i) above 

of this Sub-clause and included in the last preceding 

statement.   

 

 50.4The sources of indices shall be those listed in the Appendix 

to Tender, as approved by the Engineer.  Indices shall be 

appropriate for their purpose and shall relate to the 

Contractor’s proposed source of supply of inputs on the 

basis of which his Contract Price and expected foreign 

currency requirements shall have been computed.  As the 

proposed basis for price adjustment, the Contractor shall 

have submitted with his Tender the tabulation of 

Weightings and Source of Indices in the Appendix to 

Tender, which shall be subject to approval by the 

Engineer. 

 

 50.5 The base cost indices or prices shall be those prevailing on 

the day 28 days prior to the latest date for submission of 

Tenders.  Current indices or prices shall be those prevailing 

on the day 28 days prior to the last day of the period to 

which a particular Interim Payment Certificate is related.  If 

at any time the current indices are not available, provisional 

indices as determined by the Engineer will be used, subject 

to subsequent correction of the amounts paid to the 

Contractor when the current indices become available. 

 

 50.6  If the Contractor fails to complete the Works within the 

time for completion prescribed under Clause 58 

adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the 

indices or prices relating to the prescribed time for 

completion, or the current indices or prices, whichever is 

more favourable to the Procuring Entity, provided that if 

an extension of time is granted pursuant to Clause 28, the 

above provision shall apply only to adjustments made 
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after the expiry of such extension of time. 

 

 50.7 The weightings for each of the factors of cost given in the 

Appendix to Tender shall be adjusted if, in the opinion 

of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or 

additional work already executed or instructed under 

Clause 43 or for any other reason. 

 

Retention 51.1 The Procuring Entity shall retain from each payment due 

to the Contractor the proportion stated in the Contract 

Data Sheet until Completion of the whole of the Works. 

51.2 On completion of the whole of the Works, half the total 

amount retained shall be repaid to the Contractor and the 

other half when the Defects Liability Period has passed 

and the Project Manager has certified that all Defects 

notified by the Project Manager to the Contractor before 

the end of this period have been corrected. 

51.3 On completion of the whole Works, the Contractor may 

substitute retention money with an “on demand” Bank 

guarantee. 

Liquidated 

Damages 

52.1 The Contractor shall pay liquidated damages to the 

Procuring Entity at the rate per day stated in the Contract 

Data Sheet for each day that the Completion Date is later 

than the Intended Completion Date.  The total amount of 

liquidated damages shall not exceed the amount defined in 

the Contract Data Sheet.  The Procuring Entity may 

deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

52.2 If the Intended Completion Date is extended after 

liquidated damages have been paid, the Project Manager 

shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  

The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of 

repayment, at the rates specified in Sub-Clause 46.1. 

52.3 If the Contractor has not corrected a defects within the 

time specified in the Procuring Entity’s notice, the 

Procuring Entity will assess the cost of having the defect 

corrected, the Contractor will pay this amount, and a 

penalty for lack of performance calculated as described in 

Clause 38. 

Bonus 53.1 The Contractor shall be paid a Bonus calculated at the rate 

per calendar day stated in the Contract Data Sheet for 

each day (less any days for which the Contractor is paid 



 

 64 

for acceleration) that the Completion is earlier than the 

Intended Completion Date.  The Project Manager shall 

certify that the Works are complete, although they may not 

be due to be complete. 

Advance Payment 54.1 The Procuring Entity shall make advance payment to the 

Contractor of the amounts stated in the Contract Data 

Sheet by the date stated in the Contract Data Sheet, 

against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the 

Procuring Entity in amounts and currencies equal to the 

advance payment.  The Guarantee shall remain effective 

until the advance payment has been repaid, but the amount 

of the Guarantee shall be progressively reduced by the 

amounts repaid by the Contractor.  Interest will not be 

charged on the advance payment. 

54.2 The Contractor is to use the advance payment only to pay 

for Equipment, Plant, Materials, and mobilization 

expenses required specifically for execution of the 

Contract.  The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of 

invoices or other documents to the Project Manager. 

54.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed 

percentages of the Works on a payment basis.  No account 

shall be taken of the advance payment or its repayment in 

assessing valuations of work done, Variations, price 

adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

Performance 

Securities 

55.1 The Performance Security shall be provided to the 

Procuring Entity no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and 

form and by a bank or surety acceptable to the Procuring 

Entity, and denominated in the types and proportions of 

the currencies in which the Contract Price is payable.  The 

Performance Security shall be valid until a date 28 days 

from the date of issue of the Certificate of Completion in 

the case of a Bank Guarantee, and until one year from the 

date of issue of the Completion Certificate in the case of a 

Performance Bond. 

Dayworks 56.1 If applicable, the Dayworks rates in the Contractor’s 

Tender shall be used for small additional amounts of work 

only when the Project Manager has given written 

instructions in advance for additional work to be paid for 

in that way. 

56.2 All work to be paid for as Dayworks shall be recorded by 
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the Contractor on forms approved by the Project Manager.  

Each completed form shall be verified and signed by the 

Project Manager within two days of the work being done. 

56.3 The Contractor shall be paid for Dayworks subject to 

obtaining signed Dayworks forms. 

Cost of Repairs 57.1 Loss or damage to the Works or Materials to be 

incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by 

the Contractor at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 

 

Finishing the Contract 

 

Completion 

Certificate 

58.1 The Contractor shall request the Project Manager to issue a 

certificate of Completion of the Works, and the Project 

Manager will do so upon deciding that the work is 

completed. 

Taking Over 59.1 The Procuring Entity shall take over the Site and the Works 

within seven days of the Project Manager’s issuing a 

certificate of Completion. 

Final Account 60.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period.  The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete.  If it is 

not, the Project Manager shall issue within 56 days a 

schedule that states the scope of the corrections or additions 

that are necessary.  If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

Operating and 

Maintenance 

Manuals 

61.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by 

the dates stated in the Contract Data Sheet. 

61.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the Contract Data Sheet, or 

they do not receive the Project Manager’s approval, the 

Project Manager shall withhold the amount stated in the 

Contract Data Sheet from payments due to the Contractor. 

Termination 62.1 The Procuring Entity or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of 

the Contract. 
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62.2 Fundamental breaches of Contract shall include, but shall 

not be limited to, the following: 

(a) The Contractor stops work for 28 days when no 

stoppage of work is shown on the current Programme 

and the stoppage has not been authorized by the 

Project Manager; 

(b) The Project Manager instructs the Contractor to delay 

the progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) The Procuring Entity or the Contractor is made 

bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) A payment certified by the Project Manager is not 

paid by the Procuring Entity to the Contractor within 

84 days of the date of the Project Manager’s 

certificate; 

(e) The Project Manager gives Notice that failure to 

correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project 

Manager; 

(f) The Contractor does not maintain a Security, which is 

required; and 

(g) The Contractor has delayed the completion of the 

Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined 

in the Contract Data Sheet. 

(h) If the Contractor, in the judgment of the Procuring 

Entity has engaged in corrupt or fraudulent practices 

in competing for or in executing the Contract. 

For the purpose of this paragraph: 

“corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to 

influence the action of a public official in the 

procurement process or in contract execution and 

includes inter alia, bribery and extortion or coercion 

which involves threats of injury to person ,property or 

reputation, and. 

“fraudulent practice” means a misrepresentation of 

facts in order to influence a procurement process or 

the execution of a contract to the detriment of the 

Procuring Entity, and includes collusive practice 

among Tenderers (prior to or after Tender 
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submission) designed to establish Tender prices at 

artificial non-competitive levels and to deprive the 

Procuring Entity of the benefits of free and open 

competition. 

62.3 When either party to the Contract gives notice of a breach 

of Contract to the Project Manager for a cause other than 

those listed under Sub-Clause 62.2 above, the Project 

Manager shall decide whether the breach is fundamental or 

not. 

62.4 Notwithstanding the above, the Procuring Entity may 

terminate the Contract for convenience. 

62.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the 

Site as soon as reasonably possible. 

Payment upon 

Termination 

63.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project Manager 

shall issue a certificate for the value of the work done and 

Materials ordered less advance payments received up to the 

date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated 

in the Contract Data Sheet. Additional Liquidated 

Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Procuring Entity. 

 63.2 If the Contract is terminated for the Procuring Entity’s 

convenience or because of a fundamental breach of 

Contract by the Procuring Entity, the Project Manager shall 

issue a certificate for the value of the work done, Materials 

ordered, the reasonable cost of removal of Equipment, 

repatriation of the Contractor’s personnel employed solely 

on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up 

to the date of the certificate. 

Property 64.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of 

the Procuring Entity if the Contract is terminated because 

of the Contractor’s default. 

Release from 

Performance 

65.1 If the Contract is frustrated by the outbreak of war or by 

any other event entirely outside the control of either the 

Procuring Entity or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment 
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was made. 

Suspension of 

Financing 

66.1 In the event that the source of financing is suspended to the 

Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor 

of such suspension within 7 days of having received the 

financing agency’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 

days for payment provided for in Sub-Clause 46.1, the 

Contractor may immediately issue a 14-day termination 

notice. 
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SECTION V: CONTRACT DATA SHEET (CDS) 

 

Contract Data Sheet 

 

Instructions for completing the Contract Data Sheet 

 

 

CDS 

Clause 

GCC 

Clause 

Description 

 

 

 

1 

 

 

 

1.1 

 

A. General 

 

The Procuring Entity is Upper Tana Natural Resources 

Management Project. 

 

The Adjudicator will be a person/institution to be agreed upon 

between the client and contractor. 

 

The Defects Liability Period is 180 days. 

 

The Project Manager is, Water Resources Coordinator, 

UTaNRMP.  

 

 The Works consist of drilling and equipping of 11 No Boreholes 

in Murang’a Countyas per the design, BoQs and drawings  

 

The objectives of the contract are drilling and equipping of 11 No 

Boreholes in Murang’a County and which are mandatory 

requirements that override any detail which may be provided 

below. 

 

The Start Date shall be [Immediately on contract signing]. 

 

The Intended Completion Date for the whole of the Works shall 

be [two months from the date of contract signing].  

 

The following documents also form part of the Contract:  

(1) Agreement; 

(2) Letter of Acceptance; 

(3) Contract Data Sheet; 

(4) Conditions of Contract; 

(5) Technical Specifications; 

(6) Contractor’s Tender; 

(7) Drawings; and  

(8) Bill of Quantities/Schedule of Rates 
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2. 2.2 Indicate whether there is sectional completion: N/A 

3. 2.3(9) List other documents that form part of the contract if any:  

a) Addendum issued by procuring entity 

 

4. 3.1 The language of the Contract documents is English 

The law that applies to the Contract is the Kenyan Law. 

 

5. 9.1 Include the Schedule of Other Contractors, if any. N/A 

 

6. 10.1 Include the Schedule of Key Personnel. 

Site agent, Clerk of works 

The Project Manager will approve any proposed replacement of 

key personnel only if their relevant qualifications and abilities 

are substantially equal to or better than those of the personnel 

listed in the Schedule. 

7. 14.1 The minimum insurance covers shall be:  

 

(a) loss of or damage to the Works, Plant, and Materials 

Kshs. 50,000.00; 

(b) loss of or damage to Equipment Kshs. 50,000.00; 

(c) loss of or damage to property (except the Works, 

Plant, Materials, and Equipment) in connection with 

the Contract Kshs. 100,000.00; and 

(d) personal injury or death Kshs. 100,000.00 

8. 15.1 Site Investigation Reports available to the Tenderers are: 

a) Drawings  

b) Tender document 

9. 22.4 The other measures include: 

a. Minimising the number of migrant workers 

employed on the project and household in the site 

camp 

 

b. Providing access to voluntary counselling and 

testing (VCT) 

 

c. Providing psychological support and health care 

including prevention and treatment of opportunistic 

infections for workers infected and affected, as well 

as their families 

 

d. Providing condoms (male and female) to workers 

10. 24.1 & 

47.1 

The Site Possession Date shall be one (1) day after contract 

signature 

 

11. 28.2 Hourly rate of Fees payable to the Adjudicator as set out by 

Institute of Arbitrators of Kenya with the concurrence of client 
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and contractor. 

Types of reimbursable expenses to be paid to the Adjudicator 

include:  

a) Transport  

b) Subsistence Allowance 

12. 28.3 Arbitration will take place at an agreed place in accordance with 

rules and regulations published by the Institute of Arbitrators of 

Kenya 

13. 29.1 Appointing Authority for the Adjudicator: Agreed upon 

between the Client and Contractor 

B. Time Control 

 

14. 30.1 The Contractor shall Submit a Programme for the Works within 

Seven (7) days of delivery of the Letter of Acceptance. The 

contract is expected to be for a period of 90 calendar days from 

date of contract signature 

15. 30.3 The period between Programme updates is THIRTY (30)days. 

16. 30.3 The amount to be withheld by the Project Manager in the case 

the contractor does not submit an updated programme will be 

agreed upon during contract signing. 

C. Quality Control 

 

17. 38.1 The Defects Liability Period is 6 months. 

 

D. Cost Control 

 

18. 45.7 Minimum Amount of Interim Payment Certificate will be;  

i. Advanced payment; NONE. 

ii. First stage Certificate payment; Work done worth a 

Minimum of 30% of the total contract amount. 

iii. Second stage Certificate payment; Remaining balance of 

works of total contract after payment of 1st certificate less 10% 

of the total contract amount which will be paid after the defects 

liability period. 

iv. After defects and liability period; Payment of remaining 

10% of the total contract amount 

v. Alternatively, bidders may opt to raise one payment 

certificate for all works done for the total contract amount 

which will be paid less 10% of the total contract amount which 

will be paid after the defects liability period. 

19. 46.1 The interest rate shall be 1 % above prevailing interest rate for 

commercial borrowing from the contractor’s bank 

20. 47.1(a) The Site Possession Date shall be one (1) day after contract 

signature and effectiveness. 
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21. 50 The contract is not subject to price adjustment in accordance 

with Clause 50 of the General Conditions of Contract. 

22. 51.1 The amount of retention is 10% of value of works of each of the 

Interim Payment Certificate. 

  Limit of retention will be 10% of contract price. 

23. 52.1 The rate of liquidated damages is 0.1 percent of contract price 

per day 

 52.1 

62.2 (g) 

The maximum amount of liquidated damages is 5% of Contract 

Price 

24. 53.1 The bonus for early completion is N/A 

25. 54.1 The amount of advance payment shall be NONE 

  Monthly Recovery of Advance Payment: N/A  

26. 55.1 The Performance Security shall be 10 percent of the contract 

price. 

  E. Finishing the Contract 

 

27. 61.1 As built drawings shall be supplied by the contractor by 

completion date  

Operating manual shall be supplied by the contractor by 

completion date  

28. 61.2 The amount to be withheld by the Project Manager in the case 

the contractor does not submit as built drawings is 1% 

The amount to be withheld by the Project Manager in the case 

the contractor does not submit operating manual is 1% 

29. 63.1 The percentage to apply to the value of the work not completed, 

representing the Procuring Entity's additional cost for 

completing the Works, is 10% above the remaining works. 
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SECTION VI:  TECHNICAL SPECIFICATION 

TECHNICAL SPECIFICATIONS 

 

1 General Specifications 

1.1 Introduction 

 

These specifications cover the construction of the works as shown on the drawings and listed in 

the Bills of Quantities and shall be read in conjunction with the contract documents as listed in 

section 1. Instruction to Tenderers 

 

1.2 Location of the Project 

 

The projects are located in Murang’a County and as indicated in Section VIII- Bill of Quantities.  

 

1.3 Precedence of Contract Documents 

 

Should the provision of any clauses be mutually at variance or exclusive, then the following 

precedence will apply to establish which clause should apply 

 

 Provision of the standard or special specifications shall take precedence over those of the 

General Conditions of Contract 

 Details shown in the contract drawings will take precedence over any other specifications 

 Units shown in the Bill of Quantities will take precedence over any other units 

 

In case of further variances, the Engineer can arbitrate.  The contractor will be at liberty to claim 

for any extra over work. 

 

1.4 Standards 

 

In the specifications, Bills of Quantities and Drawings, reference has been made to the relevant 

British standards.  The ISO system will be used for linear, area and volumetric measurements. 

The ruling of the engineer will give an approval in case there is some variance. The ruling of the 

engineer will be final. 

 

1.5 Quality of Materials and Workmanship 

 

The materials and workmanship shall be of the best of their respective kinds and shall be subject 

to the approval of the Engineer. 

 

No materials will be used in the project without the approval of the engineer 

 

1.6 Dimensions 

 Dimensions indicated in the drawing will be adhered to. 
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SECTION VII:  DRAWINGS 

Drawings, including site plans, will be annexed in this tender document. 

 

SECTION VIII:  BILL OF QUANTITIES 

 

PREAMBLE TO THE BILL OF QUANTITIES 

 

1. This Bill of Quantities forms part of the Contract Documents and is to be read in conjunction 

with the Conditions of Contract, and the specifications.  Detailed accounts of work and materials 

are not necessarily included in the item descriptions, and reference must be made to the 

specifications for this information 

2. Items description for the works generally identifies the component of the works, and not the 

tasks to be carried out by the Contractor.  The rate entered shall include for all activities required 

to achieve the identified component. 

3. Each and every item in the Bill of Quantities should be priced.  The cost of any item left un-

priced shall be deemed recovered by the rates of prices included for other items. 

4. Unit rates or prices shall be stated in figures.  In cases of discrepancy between the amount 

derived from the multiplication of the unit rate and the quantity for any item, the unit rate stated 

shall be binding.  Apparent errors in the total, extended amount or addition shall be amended 

accordingly. 

5. The quantities entered in this Bill of Quantity are provisional quantities, provided to enable the 

Employer to compare tenders on an equal basis, and are not to be considered as final quantities.  

During the execution of the Works, some quantities may vary from the initially estimated 

quantities.  Rates quoted are assumed to include any variations in quantities. 

6. Should the contractor have any doubt about the precise meaning of any item, works or figure, he 

is to inform the Engineer and obtain the correct meaning before the date of tender. 

7. The grand total of prices in the price summary page must be carried forward to the Form of 

Tender for the TENDER to be deemed valid. 
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BILL 1: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, INSTALLATION OF A MASTER METER, TEST 

PUMPING, EQUIPPING OF A BOREHOLE 300 METERS DEEP, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTION OF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK AT 

C.C.M GATANGA SEC SCHOOL INGATANGA SUB-COUNTY, MURANG’A COUNTY  

 

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-300 M 200   

3. Provide water for drilling Cubic meter 50   

4. Supply and Install 

152mmɵ plain casings 

M 250   

5. Supply and Install 

152mmɵG.I slotted 

casings 

M 50   

6. Supply & install gravel 

pack in the borehole 

Ton 15   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert  bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

250 

10 

 

10 

 

10 

1 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr Rate only   

11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 320m 

and a discharge of  3-

6m³/hr 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

No 1   
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with ammeter, voltmeter 

and accessories. 

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 48   

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 290   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 290   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 290   

21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Supply and install ¾’’ 

diam Upvc pipes class C 

for air line. 

No 47   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power source 

M 50   

26. Supply and install 1½ɵ 

G.I elbows 

No 4   

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 75   

31. Supply and fix 1 No 

Prefabricated steel tower 

6 M high to carry a 10 

cubic meters plastic water 

tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   
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33. Provide materials and 

construct a standard  

pump house 

L/s L/s   

34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 

x1500 mm with a 

lockable cover 

L/s L/s   

   TOTAL   

 
 
 

BILL 2: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 250 METER DEPTH BOREHOLE, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTIONOF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK AT 

GATURA SEC SCHOOL IN GATANGA SUB-COUNTY, MURANG’A COUNTY  

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-250 M 150   

3. Provide water for drilling L/S L/S   

4. Supply and Install 

152mmɵ plain casings 

M 220   

5. Supply and Install 

152mmɵG.I slotted 

casings 

M   30   

6. Supply & install gravel 

pack in the borehole 

Ton 10   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

200 

10 

 

10 

 

10 

1 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab No 1   
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1000x1000x150mm 

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 300m 

and a discharge of 3-

m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

with ammeter, voltmeter 

and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 40   

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 245   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 245   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 245   

21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24.  Supply and install ¾’’ 

diam Upvc pipes class C 

for air line. 

No 39   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power supply source 

M 190   

26. Supply and install 1½ɵ 

G.I elbows 

No 2   

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   
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28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 160   

31. Supply and fix 1 No 

Prefabricated steel tower 

6 M high to carry a 10 

cubic meters plastic water 

tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   

33. Provide materials and 

construct a standard  

pump house 

L/s L/s   

34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 

x1500 mm with a 

lockable cover 

L/s L/s   

   TOTAL   

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL 3: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 220 METER DEPTH BOREHOLE, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTIONOF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK AT 

KIRWARA HIGH SCHOOL IN GATANGA SUB-COUNTY, MURANG’A COUNTY  
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BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-270 M 120   

3. Provide water for drilling L/S L/S   

4. Supply and Install 

152mmɵ plain casings 

M 190   

5. Supply and Install 

152mmɵG.I slotted 

casings 

M   30   

6. Supply & install gravel 

pack in the borehole 

Ton 10   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

L/S 

L/S 

 

Rate only 

Rate only 

 

Rate only 

 

Rate only 

Rate only 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr Rate only   

11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 250m 

and a discharge of 3- 

8m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

with ammeter, voltmeter 

and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 36   



 

81 

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 216   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 216   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 220   

21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Supply and install ¾’’ 

diam Upvc pipes class C 

for air line. 

No 36   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power source 

M 105   

26. Supply and install 1½ɵ 

G.I elbows 

No 2   

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 40   

31. Supply and fix 1 No 

Prefabricated steel tower 

6 M high to carry a 10 

cubic meters plastic water 

tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   

33. Provide materials and 

construct a standard pump 

house 2500 x 2500 x 3000 

mm with concrete slab 

and steel door. 

L/s L/s   
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34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 

x1500 mm with a 

lockable cover 

L/s L/s   

35 Solar pump controller and 

solar modules which 

include, 1No sunverter 

211Kva pump controller, 

54 No 265 W solar 

modules 24VDC each, 1 

No PV Disconnect switch 

440/40A, 65 M 10 mm sq 

twin flat cable with earth, 

1 No Earth rod c/w clamp, 

1 No manual change over, 

10 No single core 10 mm, 

Installation sundries 

including transport.  

NO 1   

36 Solar support structure for 

the solar panels including 

fabrication, transport to 

site, installation and 

concrete works 

NO 1   

 TOTAL     
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BILL 4: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 150 METER DEPTH BOREHOLE, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTIONOF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK AT 

SAINT TERESA SEC SCHOOL IN GATANGA SUB-COUNTY, MURANG’A COUNTY 

 

BILL OF QUANTITIES 

S/NO DESCRIPTION UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 50   

3. Provide water for drilling L/S L/S   

4. Supply and Install 152mmɵ 

plain casings 

M 110   

5. Supply and Install 152mmɵ 

G.I slotted casings 

M 40   

6. Supply & install gravel pack 

in the borehole 

Ton 8   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal 

 

M 

M 

 

M 

 

Hr 

No 

 

10 

10 

 

10 

 

10 

1 

  

9. Pump testing of the B/hole Hr 24   

10. Stand by charges for reasons 

beyond contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and water 

analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering water to 

a height of 170m and a 

discharge of 3-

5m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a control 

panel (4.0kw, three phase) 

complete with ammeter 

,voltmeter and accessories. 

No 1   
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17. Supply and install 1½’’ɵ G.I 

pipes with heavy duty 

sockets. 

No 24   

18. Supply and Install 4.00mm sq 

4 core submersible cable 

M 145   

19. Supply and install 0.75mmsq 

submersible electrode cable 

(brown) 

M 145   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 145   

21. Supply and fix a splicing kit No 1   

22. Supply and install water level 

electrodes 

No 2   

23. Supply and fix metal junction 

box 

No 1   

24. Supply and install ¾’’ diam 

Upvc pipes class C for air 

line. 

No 24   

25. Supply and Install 4mm sq 4 

core armored cable from 

pump house to 3 phase power 

source  

M 150   

26. Supply and install 1½ɵ G.I 

elbows 

No 2   

27. Supply and Install 1½ɵ gate 

valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with accessories 

No 1   

29. Provide for fixing sundries 

thread tapes, cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 150   

31. Supply and fix 1 No 

Prefabricated steel tower 6 M 

high to carry a 10 cubic 

meters plastic water tank 

L/s L/s   
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32. Provide and fix 1 No plastic 

tank of 10 cubic meters  with 

all the necessary fittings 

No 1   

33. Provide materials and 
construct a standard 
pump house 2500 x 
2500 x 3000 mm with 
concrete slab and steel 
door. 

L/s L/s   

34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 x1500 

mm with a lockable cover 

L/s L/s   

   TOTAL   

 
 

 

 

 

 

BILL 5: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, INSTALLATION OF A MASTER METER, TEST 

PUMPING AND EQUIPPING OF 120 METER DEPTH BOREHOLE, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTION OF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK IN 

MWANGAZA SECONDARY SCHOOLIN MURANG’A SOUTH  SUB-COUNTY, MURANG’A 

COUNTY  

 

 BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 20   

3. Provide water for drilling Cubic Meter 50   

4. Supply and Install 152mmɵ 

plain casings 

M 90   

5. Supply and Install 

152mmɵG.I slotted casings 

M 30   

6. Supply & install gravel 

pack in the borehole 

Ton 8   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

100 

10 

 

10 

 

10 

1 

  

9. Pump testing of the B/hole Hr 24   
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10. Stand by charges for 

reasons beyond contractors 

control excluding force 

measure conditions 

Hr 10   

11. Completion data and water 

analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering water 

to a height of 150m and a 

discharge of 3-6m³/hr 

No 1   

16. Supply and install a control 

panel (4.0kw, three phase) 

complete with ammeter, 

voltmeter and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 19   

18. Supply and Install 4.00mm 

sq 4 core submersible cable  

M 120   

19. Supply and install 0.75mm 

sq submersible electrode 

cable (brown) 

M 120   

20. Supply and install  0.75mm 

sq submersible electrode 

cable (black) 

M 120   

21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Provide and fix Upvc pipes 

¾’’ diam class C for airline 

No 19   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power source 

M 25   

26. Supply and install 1½ɵ G.I 

elbows 

No 2   
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27. Supply and Install 1½ ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing sundries 

thread tapes, cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 120   

31. Supply and fix 1 No 

Prefabricated steel tower 6 

M high to carry a 10 cubic 

meters plastic water tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   

33. Provide materials and 

construct a standard  pump 

house 2500 x 2500 x 3000 

mm with a concrete roof 

slab and a steel door 

L/s L/s   

34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 

x1500 mm with a lockable 

cover 

L/s L/s   

   TOTAL   

 

 
 

 
BILL 6: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 240 METER DEPTH BOREHOLE, , CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTION OF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK IN 

SABASABA SEC. SCHOOL IN MURANG’A SOUTH SUB-COUNTY, MURANG’A COUNTY  

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-240 M 140   

3. Provide water for drilling L/S L/S   

4. Supply and Install M 200   
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152mmɵ plain casings 

5. Supply and Install 

152mmɵG.I slotted 

casings 

M   40   

6. Supply & install gravel 

pack in the borehole 

Ton 8   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

200 

10 

 

10 

 

10 

1 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13. Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 240m 

and a discharge of 3-

m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

with ammeter ,voltmeter 

and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 38   

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 235   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 235   
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20. Supply and install 

0.75mmsq submersible 

electrode cable (black) 

M 235   

21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Provide and fix Upvc 

pipes ¾’’ diam class C for 

airline 

No 38   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power source 

M 160   

26. Supply and install 1½ɵ 

G.I elbows 

No 2   

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30. Supply and install 75 mm 

diam PPR pipes 

M 150   

31. Supply and fix 1 No 

Prefabricated steel tower 

6 M high to carry a 10 

cubic meters plastic water 

tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   

33. Provide materials and 

construct a standard  

pump house 

L/s L/s   



 

90 

34. Provide materials and 

construct a bore hole 

chamber 1500 x 1500 

x1500 mm with a 

lockable cover 

L/s L/s   

   TOTAL   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL No  7 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 200 METER DEPTH BOREHOLE, CONSTRUCTION OF A 

STANDARD PUMP HOUSE, ERECTION OF A 6 METERS HIGH STEEL PLATFORM AND 

PROVISION AND INSTALLATION OF A 10,000 LITRES PLASTIC WATER TANK IN 

MAGANJO SEC. SCHOOL IN MURANG’A SOUTH SUB-COUNTY, MURANG’A COUNTY  

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 100   

3. Provide water for drilling L/S L/S   

4. Supply and Install 152mmɵ  

plain casings 

M 160   

5. Supply and Install 152mmɵ G.I 

slotted casings 

M   40   

6. Supply & install gravel pack in 

the borehole 

Ton 8   

7. Allow for B/hole development 

work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

 

M 

M 

 

200 

10 
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casing. 

-Insert 9’’ɵ casing permanently 

- Setting time 

- Insert bentonite seal  

 

M 

 

Hr 

L/S 

 

10 

 

10 

No 

9. Pump testing of the B/hole Hr 24   

10. Stand by charges for reasons 

beyond contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and water 

analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a submersible 

pump/motor capable of 

delivering water to a height of 

220m and a discharge of 3-

5m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a control 

panel (4.0kw, three phase) 

complete with ammeter 

,voltmeter and accessories. 

No 1   

17. Supply and install 1½’’ɵ G.I 

pipes with heavy duty sockets. 

No 32   

18. Supply and Install 4.00mm sq 4 

core submersible cable  

M 200   

19. Supply and install 0.75mmsq 

submersible electrode cable 

(brown) 

M 200   

20. Supply and install  0.75mmsq 

submersible electrode cable 

(black) 

M 200   

21. Supply and fix a splicing kit No 1   

22. Supply and install water level 

electrodes 

No 2   

23. Supply and fix metal junction 

box 

No 1   

24. Provide and fix Upvc pipes ¾’’ 

diam class C for airline 

No 32   
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25. Supply and Install 4mm sq 4 

core armored cable from pump 

house to 3 phase power supply 

M 140   

26. Supply and install 1½ ɵ G.I 

elbows 

No 2   

27. Supply and Install 1½ɵ gate 

valve (pegler) 

No 1   

28. Supply and install 1½ ɵ master 

meter with accessories 

No 1   

29. Provide for fixing sundries 

thread tapes, cable ties etc. 

L/S L/S   

30 Supply and install 75 mm diam 

PPR pipes 

M 140.00   

31. Supply and fix 1 No 

Prefabricated steel tower 6 M 

high to carry a 10 cubic meters 

plastic water tank 

L/s L/s   

32. Provide and fix 1 No plastic tank 

of 10 cubic meters  with all the 

necessary fittings 

No 1   

33. Provide materials and construct 

a standard  pump house 2500 X 

2500 X 3000 mm with concrete 

roof slab and a steel door 

L/s L/s   

34. Provide materials and construct 

a bore hole chamber 1500 x 

1500 x1500 mm with a lockable 

cover 

L/s L/s   

   TOTAL   
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BILL NO. 8 

 

CONSTRUCTION OF  AN ELEVATED STEEL TOWER 6 M HIGH, A STANDARD PUMP 

HOUSE cum WATER KIOSK , 10,000 LITERS PLASTIC TANK, FENCING AND 

SOLARIZATION OF MAENDELEO YA WANAWAKE – MUUNGUNI S.H.GROUP 

BOREHOLE 160 METERS DEEP IN MURANG’A SOUTH SUB COUNTY MURANG’A 

COUNTY. 

S/No Description Unit  Qty Rate (Kshs) Amount(Kshs) 

1. Supply and fix 1 No Prefabricated steel 

tower 6 M high to carry a 10 cubic 

meters plastic water tank and mount the 

solar panels on top of the tower. Rate to 

include transport to site 

L/s L/s   

2. Provide and fix 1 No plastic tank of 10 

cubic meters  with all the necessary 

fittings 

No 1   

3. Provide materials and construct a 

standard  pump house 3000 X 3000 X 

3000 mm with concrete roof slab and a 

steel door and a window 

L/s L/s   

4. Provide materials and construct a bore 

hole chamber 1500 x 1500 x1500 mm 

with a lockable cover 

L/s L/s   

5. Supply and install 75 mm diam PPR 

pipes 

M 40   

6. Supply and Install 4mm sq 4 core 

armored cable from pump house to 3 

phase power supply 

M 40   

7. Supply and install 1½ ɵ master meter 

with accessories 

No 1   

8. Solar pump controller and solar modules 

which include, 1No sunverter 211Kva 

pump controller, 54 No 265 W solar 

modules 24VDC each, 1 No PV 

Disconnect switch 440/40A, 65 M 10 

mm sq twin flat cable with earth, 1 No 

Earth rod c/w clamp, 1 No manual 

change over, 10 No single core 10 mm, 

Installation sundries including transport 

L/s L/s   

9. Fencing posts 150 mm diam x3000mm 

long 

No 120   
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10. Barbed Wire Gauge12 x 25 Kgs Roll 5   

11. Chain Link (Heavy Gauge) 18 M Long x 

2.5 M width 

Roll 4   

12. Fencing nails (U nails) Kg 5   

13. Ordinary wire nails 4’’ Kg 2   

14 Ordinary Portland  Cement Bag 10   

15. Ballast ½’’ – ¾’’ Ton 4   

16. Clean River Sand Ton  3   

17. Fabrication and fixing of a metal gate 6 

feet wide and 7 feet high  

No  1   

  Sub Total     

 Add 5% labour      

 Add Supervision     

 Grand  Total     

 

 

 

BILL 9: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT,INSTALLATION OF A MASTER METER, TEST 

PUMPING AND  EQUIPPING OF 165 METER DEPTH BOREHOLE IN GITHUGURI GIRLS 

HIGH SCHOOLIN KANDARA SUB-COUNTY, MURANG’A COUNTY  

 

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 65   

3. Provide water for drilling Cubic meter 50   

4. Supply and Install 

152mmɵ plain casings 

M 130   

5. Supply and Install 

152mmɵG.I slotted 

casings 

M 35   

6. Supply & install gravel 

pack in the borehole 

Ton 8   

7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

165 

10 

 

10 

 

10 

1 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr 10   
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11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13. Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 200m 

and a discharge of 3-

6m³/hr 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

with ammeter ,voltmeter 

and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 26   

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 160   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 160   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 160   

21. Supply and fix a splicing 

kit 

No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Supply and install ¾’’ 

diam Upvc pipes class C 

for air line. 

No 25   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power supply 

M 90   

26. Supply and install 1½ɵ 

G.I elbows 

No 2   



 

96 

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30.. Supply and install 75 mm 

diam PPR pipes 

M 60   

31. Supply and fix 1 No 

Prefabricated steel tower 

6 M high to carry a 10 

cubic meters plastic water 

tank 

L/s L/s   

32. Provide and fix 1 No 

plastic tank of 10 cubic 

meters  with all the 

necessary fittings 

No 1   

33.  Provide materials and 

construct a standard pump 

house 2500 X 2500 X 

3000 mm with concrete 

roof slab and a metal door 

L/s L/s   

34. Provide materials and 

construct a borehole 

chamber 1500 x 1500 x 

1500mm with lockable 

cover 

L/s L/s    

   TOTAL   

 

 

BILL 10: 

DRILLING, INSTALLATION OF PLAIN AND SLOTTED CASINGS, INSTALLATION OF 

GRAVEL PACK, DEVELOPMENT, TEST PUMPING, INSTALLATION OF A MASTER 

METER AND EQUIPPING OF 220 METER DEPTH BOREHOLE IN NGARARIA GIRLS 

SEC. SCHOOL IN KANDARA SUB-COUNTY, MURANG’A COUNTY  

 

BILL OF QUANTITIES    

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 120   

3. Provide water for drilling Cubic Meter 50   

4. Supply and Install 

152mmɵ plain casings 

M 180   

5. Supply and Install 

152mmɵG.I slotted 

casings 

M 40   

6. Supply & install gravel 

pack in the borehole 

Ton 8   
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7. Allow for B/hole 

development work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

200 

10 

 

10 

 

10 

1 

 

 

  

9. Pump testing of the 

B/hole 

Hr 24   

10. Stand by charges for 

reasons beyond 

contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and 

water analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering 

water to a height of 240m 

and a discharge of 3-

m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a 

control panel (4.0kw, 

three phase) complete 

with ammeter ,voltmeter 

and accessories. 

No 1   

17. Supply and install 1½’’ɵ 

G.I pipes with heavy duty 

sockets. 

No 35   

18. Supply and Install 

4.00mm sq 4 core 

submersible cable  

M 215   

19. Supply and install 

0.75mmsq submersible 

electrode cable (brown) 

M 215   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 215   
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21. Supply and fix a spring kit No 1   

22. Supply and install water 

level electrodes 

No 2   

23. Supply and fix metal 

junction box 

No 1   

24. Supply and install ¾’’ 

diam Upvc pipes class C 

for air line. 

No 34   

25. Supply and Install 4mmsq 

4 core armored cable from 

pump house to 3 phase 

power  supply 

M 135   

26. Supply and install 1½ ɵ 

G.I elbows 

No 2   

27. Supply and Install 1½ɵ 

gate valve (pegler) 

No 1   

28. Supply and install 1½ ɵ 

master meter with 

accessories 

No 1   

29. Provide for fixing 

sundries thread tapes, 

cable ties etc. 

L/S L/S   

30.  Supply and install 90 mm 

diam PPR pipes 

M 15   

31.  Provide materials and 

construct a borehole 

chamber 1500 x 1500 x 

1500mm with lockable 

cover 

L/s L/s   

   TOTAL   

 

 
BILL NO. 11 

DRILLING AND EQUIPING OF MUMBI GIRLS SEC SCHOOL BOREHOLE IN KIHARU 

SUB-COUNTY, MURANG’A COUNTY 

S/NO DESCRIPTION  UNIT QTY RATE(KSH) AMOUNT 

1. Drill 8’’ɵ B/hole 0-100M M 100   

2. Drill 8’’ɵ B/hole 101-200 M 120   

3. Provide water for drilling Cubic Meter 50   

4. Supply and Install 152mmɵ 

plain casings 

M 180   

5. Supply and Install 152mmɵG.I 

slotted casings 

M 40   

6. Supply & install gravel pack in 

the borehole 

Ton 8   
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7. Allow for B/hole development 

work 

Hr 8   

8. Allow for the cost of 

-Reaming and boring 

-Insert remove temporary 

casing. 

-Insert 9’’ɵ casing 

permanently 

- Setting time 

- Insert bentonite seal  

 

M 

M 

 

M 

 

Hr 

No 

 

200 

10 

 

10 

 

10 

1 

 

 

  

9. Pump testing of the B/hole Hr 24   

10. Stand by charges for reasons 

beyond contractors control 

excluding force measure 

conditions 

Hr 10   

11. Completion data and water 

analysis report 

Report 2   

12. Construct floor slab 

1000x1000x150mm 

No 1   

13 Supply B/hole cap No 1   

14. Provide for supervision L/S L/S   

15. Supply and install a 

submersible pump/motor 

capable of delivering water to 

a height of 240m and a 

discharge of 3-

m³/hr(5.5KW/7.5HP) 

No 1   

16. Supply and install a control 

panel (4.0kw, three phase) 

complete with ammeter 

,voltmeter and accessories. 

No 1   

17. Supply and install 1½’’ɵ G.I 

pipes with heavy duty sockets. 

No 39   

18. Supply and Install 4.00mm sq 

4 core submersible cable  

M 235   

19. Supply and install 0.75mmsq 

submersible electrode cable 

(brown) 

M 235   

20. Supply and install U 

0.75mmsq submersible 

electrode cable (black) 

M 235   

21. Supply and fix a spring kit No 1   

22. Supply and install water level 

electrodes 

No 2   

23. Supply and fix metal junction 

box 

No 1   

24. Supply and install ¾’’ diam 

Upvc pipes class C for air line. 

No 38   
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25. Supply and Install 4mmsq 4 

core armored cable from pump 

house to 3 phase power 

source. 

M 80   

26. Supply and install 1½ɵ G.I 

elbows 

No 5   

27. Supply and Install 1½ɵ gate 

valve (pegler) 

No 2   

28. Supply and install 1½ɵ master 

meter with accessories 

No 1   

29. Provide for fixing sundries 

thread tapes, cable ties etc. 

L/s L/s   

30. Supply and install 75 mm 

diam PPR pipes 

M 30   

31. Supply and install a 

prefabricated steel tank tower 

6 M high to carry a 10 cubic 

meters plastic storage tank 

L/s L/ s   

32. Supply and install 10 cubic 

meters plastic water tank with 

all necessary fittings 

No 1   

33. Provide materials and 

construct a standard pump 

house 2500 x 2500 x 3000 

mm with a concrete roof slab 

and a metal door 

L/s L/S   

34. Provide materials and 

construct a bore hole chamber 

1500 x 1500 1500 mm with 

lockable cover  

L/s L/s   

   TOTAL   

 

 

                          SUMMARY TABLE AND AMOUNT CARRIED TO FORM OF 

TENDER:-  

 

BILL NO. AMOUNT (KSHS) 

BILL 1  

BILL 2  

BILL 3  

BILL 4  

BILL 5  

BILL 6  

BILL 7  
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BILL 8  

BILL 9  

BILL 10  

BILL 11  

TOTAL   

 

 

 

Amount carried to form of tender in Words (Kenya Shillings) 

…………………………………………..…………………………………………………………………

……………………………………………………………………………………………………………

……………………. 

 

Name of bidder’s authorized representative 

 

…………………………………………………………………. 

 

 

Signature of Bidder’s Authorized Representative………………………………………… 

 

 

Company Stamp …………………………………………………………………………. 

 

 

Date....................................................................................................................... 
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SECTION IX: TENDER FORMS 
 

STANDARD FORMS 
 

List of Standard Forms 

  

 (i) Form of Invitation for Tenders 

 

(ii) Form of Tender 

 

(iii) Letter of Acceptance 

 

(iv) Form of Agreement 

 

(v) Form of Tender Security 

 

(vi) Performance Bank Guarantee 

 

(vii) Performance Bond 

 

(viii) Bank Guarantee for Advance Payment 

 

(ix) Qualification Information 

 

(x) Tender Questionnaire 

 

(xi) Confidential Business Questionnaire 

 

(xii)  Details of Sub-Contractors 

 

(xiii) Integrity declaration pledge form 

 

(xiv)  Site visit form  

 

(xv)   Request for Review Form 
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FORM OF INVITATION FOR TENDERS 
 

_______________________[date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 

   [mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same and a tender 

security in the form and amount specified in the tendering documents, and must be delivered to  

________________________________________________________________________ 

   [address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

 

_____________________________________ Authorised Signature 

 

_____________________________________  Name and Title 
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FORM OF TENDER 
 

TO:  __________________________[Name of Employer) ____________[Date] 

 

       __________________________[Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities/Schedule 

of Rates for the execution of the above named Works, we, the undersigned offer to construct, install and 

complete such Works and remedy any defects therein for the sum of 

Kshs._____________________________[Amount in figures]Kenya 

Shillings_____________________________________________________________________________

______________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after 

the receipt of the Employer’s Representative’s notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the Appendix  to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain binding upon 

us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of 

________________________________________[Name ofTenderer] of 

_______________________________[Address of Tenderer] 

 

Witness;  Name______________________________________  

 

       Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 

(Amend accordingly if provided by Insurance Company) 
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LETTER OF ACCEPTANCE 
[Letterhead paper of the Employer] 

 

 

             

      _______________________[date] 

 

To:  _______________________ 

 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of 

Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ] in accordance with the Instructions to 

Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract 

documents. 

 

Authorized Signature  ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered office is situated 

at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office is situated 

at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of theWorks]and the Employer has accepted the tender 

submitted by the Contractor for the execution and completion of such Works and the remedying of any defects 

therein for the Contract Price of Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount inwords]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of this 

Agreement i.e. 

 

i.Agreement; 

ii.Letter of Acceptance; 

iii. Contract Data Sheet; 

iv. Conditions of Contract; 

v.Technical Specifications; 

vi.Contractor’s Tender; 

vii.Drawings; and  

viii.Bill of Quantities/Schedule of Rates 

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 

 

The common Seal of  _________________________________________________ 
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Was hereunto affixed in the presence of  ________________________________ 

 

Signed Sealed, and Delivered by the said  ______________________________ 

 

Binding Signature of Employer  ________________________________________ 

 

Binding Signature of Contractor  _______________________________________ 

 

In the presence of  (i)  Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted his tender 

dated  ………………………… for the construction of 

……………………………………………………………………… 

……………………  (name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  

………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter called “the 

Employer”) in the sum of Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified in 

the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the period of 

tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of tender validity, 

and any demand in respect thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 

  [date[     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:  _________________________(Name of Employer) ___________(Date) 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in pursuance of 

Contract No. _____________ dated _________ to execute _______________ (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we undertake 

to pay you, upon your first written demand and without civil or argument, any sum or sums within the limits of 

Kenya Shillings _________________________ (amount ofGuarantee in words) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 

demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be 

performed thereunder or of any of the Contract documents which may be made between you and the Contractor 

shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, 

addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 

(Amend accordingly if provided by Insurance Company) 
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PERFORMANCE BOND 
 

By this Bond, We__________________________________of (or whose registered office is situated 

at]______________________________________ 

as Principal (hereinafter called “the Contractor”) and _________________  

________________________________________of[or whose registered office is situated 

at]___________________________________________________________ 

as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

_________________________________________________________________________of[or whose registered 

office is situated at]___________________________________________________________________ 

as Obligee (hereinafter called “the Employer”) in the amount of 

Kshs.______________________________[amount of Bond in figures]Kenya Shillings 

____________________________________________________________ 

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS the Contractor has entered into a Contract with the Employer dated the ________________ day of 

______________ 20 ________________ for the execution of 

_______________________________________________________ 

[name of Contract] in accordance with the Contract documents, Specifications and amendments thereto, which to 

the extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract. 

 

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 

otherwise it shall remain in full force and effect.  Whenever the Contractor shall be, and declared by the 

Employer to be, in default under the Contract, the Employer having performed the Employer’s obligations 

thereunder, the Surety may promptly remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a tender or tenders from qualified tenderers for submission to the Employer for  completing the 

Contract in accordance with its terms and conditions, and upon determination by the Employer and the 

Surety of the lowest responsive tenderer, arrange for a Contract between such tenderer and Employer and 

make available as work progresses (even though there should be a default or a succession of defaults 

under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the 

cost of completion less the balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 

 

The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total amount payable 

by the Employer to the Contractor under the  

 

 

Contract, less the amount properly paid by the Employer to the Contractor; or 

 

(3) pay the Employer the amount required by the Employer to complete the Contract in accordance with its 

terms and conditions up to a total not exceeding the amount of this Bond. 

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date of issuance of the 

Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the 

Employer named herein or the heirs, executors, administrators, successors and assigns of the Employer. 
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In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 

____________________________ day of ____________________________ 20__________ 

 

SIGNED ON _________________________ SIGNED ON _____________________ 

 

On behalf of _________________________ On behalf of _____________________ 

  [name of Contractor]    [name of Surety] 

 

By ___________________________________  By _____________________________ 

 

In the capacity of _____________________  In the capacity of ______________ 

 

In the presence of;Name _______________In the presence of;Name_________ 

    

Address_____________        Address______ 

     

_______________       _______________ 

    

Signature____________       Signature_____ 

    

Date_________________       Date__________ 

 

 

 

 

 

 

 



 

112 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

Gentlemen, 

 

Ref: _______________________________________________[name of Contract] 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter called “the 

Contractor”) shall deposit with _______________________________[name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Contract in an amount of 

Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, agree unconditionally 

and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

___________________________[name of Employer] on his first demand without whatsoever right of objection 

on our part and without his first claim to the Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of Guarantee in words], 

such amount to be reduced periodically by the amounts recovered by you from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works 

to be performed thereunder or of any of the Contract documents which may be made between 

________________________[name of Employer] and the Contractor, shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from you that an 

advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 

______________________________________________(name of Employer) receives full payment of the same 

amount from the Contract. 

 

Yours faithfully, 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address  ______________________________________________________________ 

Date  _________________________________________________________________ 

 

Witness: Name:  ____________________________________________________ 

 

  Address:  __________________________________________________ 

  Signature:  ________________________________________________ 

  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 

 Currency                 Value 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five 

years.  Also list details of work under way or committed, including expected completion date. 

For completed works attach a completion certificate. 

 

Project name  Name of client            Type of work            Value of   

   and contact  performed and            Contract 

   person              year of 

      completion 

  _________             ___________                       __________                 ________ 

              _________              ___________                       __________                  ________ 

              ________                 __________                        __________                 _______ 

 

 

 

 

1.4 Major relevant items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below.   

 

Item of 

Equipment          

Description, 

Make and age 

(years) 

Condition 

and number 

available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?). 

Attach evidence 

_____________

_____ 

_________(etc.)  

__________________

__________________ 

________________

________________

_ 
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1.5 Qualifications and experience of key personnel proposed for administration and execution of the 

Contract.  Attach biographical data including certified copies of academic and professional 

certificates. Project manager should possess a bachelor degree in Civil engineering (minimum 5 

years of experience) and site agent should have at least a diploma in engineering (minimum 3 

years of experience). 

 

Position Name Years of experience 

(general) 

Years of experience in 

proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

 

 

  

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, auditor’s 

reports, etc.  List below and attach copies. 

 

______________________________________________________________________________

__________________________________________ 

 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in hand, 

lines of credit, etc.  List below and attach copies of supportive documents. 

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide reference if 

contacted by the Employer. 

  __________________________________________________________________ 

           ____________________________________________________________ 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers. 

              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 

1.10 Proposed program (work method and schedule) for the whole of the Works.  

 

 

2 Joint Ventures 

 

2.0 The information listed in 1.1 – 2.0 above shall be provided for each partner  of the joint venture. 

 

2.0 The information required in 1.11 above shall be provided for the joint venture. 

 

2.1 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the tender on 

behalf of the joint venture 

 

2.2 Attach the Agreement among all partners of the joint venture ( and which is legally binding on all 

partners), which shows that: 
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a) all partners shall be jointly and severally liable for the execution of the Contract in accordance 

with the Contract terms; 

  

b) one of the partners will be nominated as being in charge, authorized to incur liabilities  and 

receive instructions for and on behalf of any and all partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done exclusively with the 

partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 

 

1. Full names of tenderer; 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been appointed 

below); 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer; 

 

……………………………………………………………………………………… 

 

4. Telex of tenderer; 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender period; 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the tenderer 

does not have his registered address in Kenya (name, address, telephone, telex); 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or whichever 
applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
  
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licencee No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: Kshs.……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
Your name in full…………………………………… Age………………………… 
Nationality………………………………… Country of Origin………………… 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
Give details of partners as follows: 
  Name in full     Nationality     Citizenship Details        Shares 
1 …………………………………………………………………………………… 
2  …………………………………………………………………………………… 
3 …………………………………………………………………………………… 
4 ……………………………………………………………………………………... 
 

Part 2 (c ) – Registered Company  

Private or Public 

……………………………………………………………………………………………………….  

State the nominal and issued capital of company-  

Nominal Kshs. ………………………………  

Issued Kshs. …………………………………  

Given details of all directors as follows  

Name Nationality Citizenship Details Shares  

1………………………………………………………………………………………………….. 

2.…………………………………………………………………………………………………..  

3. …………………………………………………………………………………………………  

4. …………………………………………………………………………………………………. 

5 …………………………………………………………………………………………………… 

 

 

Date ………………………………….. Seal/Signature of Candidate………………………….. 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet: ……………………………… 

  

      [i)      Full name of Sub-contractor and address of head office: 

……………………………………………………………… 

 

(ii) Sub-contractor’s experience of similar works carried out in the last 3 years with 

Contract value: …………………… 

………………………………………………………………… 

 

(2) Portion of Works to sublet: ……………………………… 

 

 (i) Full name of sub-contractor and address of head office: 

……………………………………………………………………………………………

… 

(ii) Sub-contractor’s experience of similar works carried out in the last 3 years with 

contract value: ……………………………… 

………………… 

 

      

____________________             _______________________ 

[Signature of Tenderer)   Date 
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Integrity Declaration 
 

UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE OF CONDUCT AND 

COMPLIANCE PROGRAMME 

 

1. Each Tenderer must submit a statement, as part of the Tender documents, in either of the two given 

formats which must be signed personally by the Chief Executive Officer or other appropriate senior corporate 

officer of the Tendering company and, where relevant, of its subsidiary in the Kenya. If a Tender is submitted 

by a subsidiary, a statement to this effect will also be required of the parent company, signed by its Chief 

Executive Officer or other appropriate senior corporate officer. 

 

2. Tenderers will also be required to submit similar No-bribery commitments from their subcontractors and 

consortium partners; the Tenderer may cover the subcontractors and consortium partners in its own 

statement, provided the Tenderer assumes full responsibility.  

3.   

a) Payment to agents and other third parties shall be limited to appropriate compensation for legitimate 

services. 

 

b) Each Tenderer will make full disclosure in the Tender documentation of the  beneficiaries and 

amounts of all payments made, or intended to be made, to agents or other third parties (including 

political parties or electoral candidates) relating to the Tender and, if successful, the implementation of 

the contract. 

 

c) The successful Tenderer will also make full disclosure [quarterly or semi-annually] of all payments to 

agents and other third parties during the execution of the contract. 

 

d) Within six months of the completion of the performance of the contract, the successful Tenderer will 

formally certify that no bribes or other illicit commissions have been paid. The final accounting shall 

include brief details of the goods and services provided that they are sufficient to establish the 

legitimacy of the payments made.  

 

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to be certified 

by the company's Chief Executive Officer, or other appropriate senior corporate officer.  

 

4. Tenders which do not conform to these requirements shall not be considered.  

 

 

5. If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions 

will apply. The sanctions may include all or any of the following: 

 

a) Cancellation of the contract; 

 

b) Liability for damages to the public authority and/or the unsuccessful competitors in the Tendering 

possibly in the form of a lump sum representing a pre-set percentage of the contract value 

(liquidated). 

 

6. Tenderers shall make available, as part of their Tender, copies of their anti-

Bribery Policy/Code of Conduct, if any, and of their-general or project - specific - Compliance Program.  

 

7. The Government of Kenya has made special arrangements for adequate 

oversight of the procurement process and the execution of the contract, and has invited civil society and other 

competent Government Departments to participate in the oversight. Those charged with the oversight 

responsibility will have full access to all documentation submitted by Tenderers for this contract, and to 

which in turn all Tenderers and other parties involved or affected by the project shall have full access 
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(provided, however, that no proprietary information concerning a Tenderer may be disclosed to another 

Tenderer or to the public). 

 

 

 

 

 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS (To be submitted as part of 

any tender or quotation or proposal) 

 

 

I/We/Messrs……………………………………………………………………….on behalf of (Name of 

Business/Company/Firm/) …………………………………………………………… declare that I have 

read and fully understood the contents of the Public Procurement and Asset Disposal Act 2015, 

Regulations and the Code of Ethics for persons participating in Public Procurement and Asset Disposal 

and my responsibilities under the Code.  

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal.  

 

 Name of authorised signatory: ………………………………………………. 

 Signature:  …………………………………………………………………… 

 Position: ……………………………………………………………………… 

 Office Address:  ………………………………………………………… 

Telephone: ……………………………………………………………………… 

E-Mail address: ……………………………………………………. 

Name of Company/Firm: ……………………………………………………… 

Date: …………………………………………………………………. 

(Company seal or rubber stamp)  

 

Witness Name: …………………………………………. 

Signature: ………………………………………………. 

Date: ………………………………………………………….. 
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SITE VISIT FORM  

 

1. This is to certify that I (name of Tenderer or his Representative) of the Firm of 

 

………………………………………………………………………………………….. 

 

(name of Firm Tendering) in the Company of ………………………………………… 

 

Name of Client’s Representative conducting the Visit)  

 

Visited the following site(s) in Connection with Tender.  

a. ……………………………….. ……….. 

b. ……………………………….................... 

c. …………………………………………… 

d. ……………………………………………… 

e. ……………………………………………….. 

f. ……………………………………………… 

g. ……………………………………………… 

h. ……………………………………………… 

i. …………………………………………….. 

j. …………………………………………….. 

k. ………………………………………………. 

 

 

2. Having previously studied the Contract Documents, I carefully examined the site, and I have 

made myself familiar with the local conditions and access roads likely to influence the works 

and the cost thereof. From the tender document and site visit, my observations are: 

a. ……………………………………………………………………………………. 

b. …………………………………………………………………………………….. 

c. …………………………………………………………………………………….. 

 

3. I further certify that I am satisfied with the description of the work and the explanations given by 

the said Representative and that I understand perfectly the work to be done as specified and 

implied in the execution of the Contract. 

 

Signed: - …………………………………………………………………………………… 

 

Date: - ……………………………………………………………………………………… 

 

Name: - ………………………………………………………………. 

 (Tenderer or his Representative) 

 

Signed: -………………………………………………………………… 

 

Date:- ………………………………………………………………… 

 

Name:- …………………………………………………………………… 

 (Representative conducting the visit) 
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 LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

   

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not earlier 

than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter of 

notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity) of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….Fax 

No……Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board 

to review the whole/part of the above mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 

SIGNED 

Board Secretary 

 
 


