<u>Home</u> > TENDER: CONSTRUCTION OF 12,000 CUBIC METRES WATER PAN IN MUKURWE-INI TECHNICAL TRAINING INSTITUTE IN NYERI COUNTY

TENDER: CONSTRUCTION OF 12,000 CUBIC METRES WATER PAN IN MUKURWE-INI TECHNICAL TRAINING INSTITUTE IN NYERI COUNTY

Description:

The Government of Kenya has received financial assistance from the International Fund for Agricultural Development (IFAD) and the Spanish Trust Fund towards financing an eight year (2012-2020) Upper Tana Natural Resources Management Project. The goal of the project is to contribute to rural poverty reduction in the Upper Tana River Catchment through increased sustainable food production and incomes and sustainable management of natural resources for provision of environmental services. The Project Lead Agency is the Ministry of Water and Sanitation. The project area covers six Counties namely: Muranga, Meru, Tharaka-Nithi, Nyeri, Kirinyaga and Muranga. The area includes Mount Kenya and Aberdare National Parks.

The Project now invites sealed tenders for CONSTRUCTION OF 12,000M³ WATER PAN IN MUKURWE-INI TECHNICAL TRAINING INSTITUTE IN NYERI COUNTY.

Details of the tender requirements and a complete set of Tendering Document(s) in English may be downloaded here at no cost by interested eligible Tenderers.

Category: <u>Downloads</u> [1] PDF icrons on UTaNRMP Advients WATER PAN NYERI.pdf</u> [2] PDF icrons on UTaNRMP Tender Doc (CONSTRUCTION OF WATER PAN)-NYERI COUNTY.pdf [3] PDF icrons on ADDENDUM CONSTRUCTION OF WATER PAN pr08042019.pdf [4]

Source URL: https://utanrmp.powweb.com/content/tender-construction-12000-cubic-metres-water-pan-mukurwe-ini-technical-training-institute

Links

[1] https://utanrmp.powweb.com/resources-categories/downloads

[2] https://utanrmp.powweb.com/sites/default/files/downloads/UTaNRMP%20Advert-

%20WATER%20PAN%20NYERI_0.pdf

[3]

https://utanrmp.powweb.com/sites/default/files/downloads/UTaNRMP%20Tender%20Doc%20%28CONSTRUCTIONYERI%20COUNTY_0.pdf

[4]

https://utanrmp.powweb.com/sites/default/files/downloads/ADDENDUM%201%20NYERI%20PAN%20-%2008042019.pdf